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COMPLETION PERIOD 4 weeks 
GENERAL CONDITIONS OF 
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T1.1 Tender Notice 
 
EMERGENCY GROUNDWATER SUPPLY PROJECT – CONNECTING 

INFRASTRUCTURE AND CIVIL WORKS 
 
Knysna Municipality hereby invites tenders for Emergency Groundwater Supply Project – 

connecting Infrastructure and Civil Works 

 

Tender documents can be downloaded from the Knysna Municipality website: 

www.knysna.gov.za at no cost. Website navigation is as follow: Do Business – Bidding 

Opportunities - Tenders – Current Tenders.  

 

Technical enquiries relating to the tender documents may be addressed via email to: Keith 

Turner, keith.turner@atana.co.za  and Supply Chain related queries may be addressed to: 

Mzwanele Mato, e-mail mmato@knysna.gov.za. Last day for submission of enquiries is 17 

February. 

 

Bidders must have a minimum CIDB Designation of 5 CE or higher. 

 

The closing time for submission of bids is 12:00 on Tuesday, 03 March 2026. Bids must be 

sealed in an envelope clearly marked with the bid number and title given above and placed in 

the bid box at the Supply Chain Management Unit, Finance Building, Queen Street, 

Knysna, on or before the mentioned time and latest date. Telephonic, facsimile, e-mail, and 

late bids will not be accepted. Bids must remain valid for a period of 180 days after the closing 

date of the bid. Notwithstanding the period of validity of bids as set out in the bid documents, 

the Municipality reserve the right to request validity extension. Failure of bidder/s to accept or 

confirm the bid validity extension period on or before the stipulated date, it will be accepted that 

there are no objections to the extension of the bid validity period.   

 

Bids will be opened on the same day at the Supply Chain Management Section at 12h00. Late 

or unmarked bids will not be considered. 

 

Bids may only be submitted on the bid documentation that is issued. Bidders are required to 

submit an original of their tender document together with a copy of their tender document and 

soft copy in a USB. (The original tender document must be clearly marked “Original”, and the 

copy of the tender document must be clearly marked “Copy”). 

 

The evaluation of this bid will be subjected to functionality scoring. Tenderers must achieve a 

minimum overall functionality score of 56 out of 80 points for functionality in order to be 

evaluated further on price and preference points system.  The functionality criteria and weighting 

are set out in the tender document. 

 

Bids will be evaluated according to the 80/20 preference points system. The bids are subject to 

the Council Supply Chain Management Policy, Preferential Procurement Policy Framework Act, 

2000, and the Preferential Procurement Regulations 2022 as amended 

 

The Municipality reserves the right to withdraw any invitation to bid and/or re-

advertise or to reject any bid or to accept a part of it.  The Municipality does not bind 

itself to accept the lowest bid or to award a contract to the Bidder scoring the highest 

number of points. 

 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE AS 

DEFINED IN THE MUNICIPAL SUPPLY CHAIN MANAGEMENT REGULATIONS 

(GOVERNMENT GAZETTE NO 40553 DATED 20 JANUARY 2017). 

 

Further requirements for sealing, addressing, delivery, opening, and assessment of bids are 

stated in the Tender Document. 

mailto:keith.turner@atana.co.za
mailto:mmato@knysna.gov.za
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PROJECT DESCRIPTION 
 
Knysna Local Municipality hereby invites suitably qualified and experienced contractors 
to submit tenders for the Emergency Groundwater Supply Project – CONNECTING 
INFRASTRUCTURE AND CIVIL WORKS. 
 
 
The works comprise, but are not limited to, the refurbishment and rehabilitation of 
existing production boreholes, including cleaning, drilling, reaming, casing, borehole 
development, disinfection, capping, fishing, camera inspections, sustainable yield 
testing, and water quality testing of eight existing boreholes in the Knysna Municipal 
area. 
 
CONTRACT DETAILS 
 
Conditions of Contract: GCC 2015, Third Edition (SAICE) 
Contract Type: Re-measurement 
Contract Duration: 4 weeks from commencement date 
Closing date: 20th February 2026 at 12:00pm 
Defects Liability Period: 12 months 
The Municipality reserves the right to appoint more than one contractor.  
 
TENDER ELIGIBILITY 
 
Tenderers must: 

• Be tax compliant with SARS 
• Have demonstrable experience in water infrastructure construction works 
• Be equipped with suitable plant and equipment for such works 
• Be able to deploy a competent construction manager  
• Be able to deploy a full-time competent construction supervisor / foreman  
• This is an emergency project and time is of the essence 
• Comply with the Occupational Health and Safety Act and Construction 

Regulations, 2014 
 
FUNCTIONAILITY 
 
The tenderers are required to score a minimum functionality scoring of 56 points out 
of 80 to qualify for further evaluation on price and preference. Tenderers scoring less 
than 56 points will be regarded as non-responsive and will not be evaluated further. The 
Employer reserves the right to verify any information submitted in support of 
functionality claims. Failure to substantiate information may result in a reduction of the 
functionality score or disqualification. 
 

- Key Personal Experience – 60 points 
- Contractor Previous Experience – 20 points 
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Citeria Description Scoring Tenderers 
score 

1. Key Personal Experience 

Site Agent 

15 years and above relevant experience 30  
10 years relevant experience 20  
5 years relevant experience 10  
Less than 5 years’ experience 0  

    

Foreman 

15 years and above relevant experience 15  
10 – 14 years relevant experience 10  
5 – 9 years relevant experience 5  
Less than 5 years’ experience 0  

    

Health and Safety 
Officer 

10 years and above relevant experience 15  
5 – 9 years relevant experience 10  
2 – 4 years’ experience 5  
Less than 2 years  0  

2. Contractor Previous Experience  
 
 
 
Completion of 
projects of a similar 
nature in the past 10 
years  
 

10 projects 20  
9 projects 18  
8 projects 16  
7 projects 14  
6 projects 12  
5 projects 10  
4 projects 8  
3 projects 6  
2 projects  4  
1 project  2  

MAXIMUM POINTS 
OBTAINABLE 

  
80 

 

 
CONDITIONS 
 

- The Municipality reserves the right to appoint more than one contractor.  
- Points will be scored based on 80/20 (Price/preference) 
- The estimate project duration is 4 weeks, however this is an emergency 

programme and the client would want to complete the project earlier. 
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T1.2: TENDER DATA 

T1.2.1 General 

The Conditions of Tender are the Standard Conditions of Tender as contained in 
Annexure F of SANS 294 - Construction Procurement Processes, Methods and 
Procedures.  The Standard Conditions of Tender for procurements make several 
references to the Tender Data for details that apply specifically to this tender.  The 
Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the Standard Conditions of Tender for 
procurement other than disposals.  Each item of data given below is cross-
referenced to the Standard Conditions of Tender to which it mainly applies. 
 

Clause (SANS 
294 Annex. F) 

Applicable to this tender 

F.1.1 The Employer is the Knysna Local Municipality 

F.1.2 

The Tender Document consists of the following: 
 
TENDER 

T1: Tendering Procedures 
T1.1:   Tender Notice and Invitation to Tender 
T1.2:  Tender Data 
T1.3:  Preferential Procurement Policy 

 

T2: Returnable Documents 
T2.1:    List of Returnable Documents 
T2.2: Returnable schedules  
 
CONTRACT 
C1.1: Form of Offer and Acceptance 
C1.2: Contract Data 
C1.3:       Occupational health and Safety Mandatory 

Agreement  

Part 2:  Pricing Data 
C2.1: Pricing Instructions 
C2.2: Bill of Quantities 
C2.3       Summary  
 

Part 3:  Scope of Work 
C3.1: Description of the Works 
C3.2: Procurement 
C3.4:      Construction 
C3.5:       Site Information 
C3.6:       Environmental Management plan 
C3.7:       Annexures – Locality Plan 
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Clause (SANS 
294 Annex. F) 

Applicable to this tender 

                                     - Borehole Refurbishment Works: 
Standard Drawing 

  

F.1.4 

The Employer’s Agent’s address for receipt of 
communications and notices is: 
Address (Physical): 
JG Afrika  

  1st Floor, Block C, One the Boulevard, Westway Office Park 
Durban  
KwaZulu-Natal  

3629 

F.2.1 

A tender offer may only be submitted if the tenderer 
satisfies the following: 

• The tenderers key personnel meet the minimum 
requirements 

• The tenderer scores a minimum of 56 points for 
functionality.  

F.2.7 Compulsory Briefing: None 

F.2.13 
Parts of each tender offer communicated on paper shall be 
submitted as originals only. 

F.2.13/F.2.15 

The Employer’s address for delivery of tender offers and 
identification details to be shown on each tender offer 
package are: 

Location of tender box: The Knysna Local Municipality 

Physical Address: 5 Clyde Street, Knysna  

Identification Details: TENDER 

 The Knysna Local Municipality Contract No.  
  EMERGENCY GROUNDWATER SUPPLY PROJECT 

– CONNECTING INFRASTRUCTURE AND CIVIL WORKS 
  TENDERER’S NAME: 

F.2.13/F.2.15/F.3.5 A two-envelope procedure will not be followed. 

F.2.15 
Closing date and time for the submission of tender offer is: 

20 February 2026 at 12:00pm 
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Clause (SANS 
294 Annex. F) 

Applicable to this tender 

F.2.15 
Telephonic, telegraphic, telex, facsimile or e-mailed tender 
offers will not be accepted 

F.2.16 
The tender offer validity period is 180 days from the tender 
closing date 

F.2.18 

Tenderers shall, when requested by the Employer, or the 
Employer’s Representative to do so, submit the names of all 
management and supervisory staff that will be employed to 
supervise the labour-intensive portion of the Works, 
together with satisfactory evidence that such persons 
satisfy the eligibility requirements. 

F.3.4 

The time and location for the opening of the tender offers 
are: 

At the offices of Knysna Local Municipality directly after 
tender closing. 

F3.7 

Add the following clause: 

Accept that failure to submit certificates stated in the 
Tender Data and failure to complete in full the tender 
document, shall result in the tender regarded as non-
responsive 

F.3.11.5 

The procedure for evaluation of responsive tender offers is 
Method 2 of CIDB Standards for Uniformity in 
Construction Procurement: In the case of a financial, 
quality and preferences.  

The quality criteria and maximum score in respect of each 
of the criteria are as follows: 

- Key Personal – 60 points 
- Previous experience – 20 points 

 

F.3.11.6.2 
The value of the weighting factor W1 is 80. 

Formula 2 shall apply. 

F.3.17 
Two paper copies of the Signed Contract are to be provided 
by the Employer. 
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T1.3: MUNICIPAL BID DOCUMENTS 

MBD1 
  

KNYSNA MUNICIPALITY  
TENDER NOTICE AND INVITATION TO BID  

DETAILS OF TENDERER 

NAME OF BIDDER:  

TRADING AS 
(if different from above):  

 

PHYSICAL ADDRESS: 

 

 

City/Town  Code     

POSTAL ADDRESS: 

 

 

City/Town  Code     

CONTACT PERSON:  

ENTERPRISE REGISTRATION 
NUMBER: 

 
CIDB CRS 
NUMBER: 

 

TCS PIN  
FACSIMILE 
NUMBER: 

 

E-MAIL ADDRESS:  

TELEPHONE NUMBER:  
CELLPHONE 
NUMBER: 

 

HAS TAX COMPLIANCE STATUS PIN BEEN ATTACHED?  YES NO 

HAS AN ORIGINAL OR CERTIFIED COPY OF A B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE BEEN SUBMITTED? (MBD 6.1)            

YES NO 

HAS THE DECLARATION BEEN COMPLETED AND CURRENT, ORIGINAL OR 
CERTIFIED MUNICIPAL ACCOUNTS BEEN ATTACHED? (MBD 15) 

YES NO 

DECLARATION 

I am duly authorised to represent the tenderer for the purpose of this tender and hereby tender to supply 
all or any of the goods and/or render all or any of the services described in the attached document to the 
Knysna Municipality on the terms and conditions stipulated in this tender document and in accordance 
with the specification stipulated in the tender document. 

NAME (PRINT)  SIGNATURE 
 
 

CAPACITY 
 
 

DATE   
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            MBD 2 

KNYSNA MUNICIPALITY  

TAX CLEARANCE CERTIFICATE REQUIREMENTS 

It is a condition of tender that the taxes of the successful bidder must be in order, or that satisfactory 
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 
obligations before an award may be considered. 

 

1.  

In order to meet this requirement, bidders are required to complete in full the form TCC 001 “Application for a 
Tax Clearance Certificate” and submit it to any SARS branch office nationally. The Tax Clearance Certificate 
Requirements are also applicable to foreign bidders / individuals who wish to submit bids. 

2.  
Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any SARS branch 
office nationally or on the website www.sars.gov.za. 

3.  
SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 (one) year 
from the date of approval. 

4.  

The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit the original and 
valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of the Tax Clearance 
Certificate will not be acceptable. 

5.  
In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party must submit a separate Tax 
Clearance Certificate. 

6.  
Applications for Tax Clearance Certificates may also be made via e-Filing. In order to use this provision, 
taxpayers will need to register with SARS as e-Filers through the website www.sars.gov.za. 

 
MBD 4 

KNYSNA MUNICIPALITY  

DECLARATION OF INTEREST 

1.  No bid will be accepted from persons in the service of the state*. 

2.  

Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 
an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 
resulting bid, or part thereof, be awarded to persons connected with or related to persons in the service of the 
state, it is required that the bidder or their authorised representative declare their position in relation to the 
evaluating/adjudicating authority.  

3.  
In order to give effect to the above, the following questionnaire must be completed and submitted with 
the bid. 

3.1.  
Full Name of bidder or his / her 
representative:  

 

3.2.  Identity number:              

3.3.  
Position occupied in the Company 
(director, trustee, shareholder²) 

 

3.4.  Company Registration Number:              

3.5.  Tax Reference Number:              

3.6.  VAT Registration Number:              

3.7.  
The names of all directors / trustees / shareholders / members, their individual identity numbers and state 
employee numbers (where applicable) must be indicated in paragraph 4 below. 

3.8.  Are you presently in the service of the state* 
YES / 
NO 

 

3.8.1.  If yes, furnish particulars. 

 

 

 

http://www.sars.gov.za/
http://www.sars.gov.za/
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3.9.  Have you been in the service of the state for the past twelve months? 
YES / 
NO 

 

3.9.1.  If so, furnish particulars. 

 

 

 

3.10.  
Do you, have any relationship (family, friend, other) with persons in the 
service of the state and who may be involved with the evaluation and or 
adjudication of this bid? 

YES / 
NO 

 

3.10.1.  If so, state particulars. 

 

 

 

3.11.  
Are you aware of any relationship (family, friend, other) between the 
bidder and any person in the service of the state who may be involved 
with the evaluation and or adjudication of this bid? 

YES / 
NO 

 

3.11.1.  If so, state particulars. 

 

 

 

3.12.  
Are any of the company’s directors, managers, principal shareholders or 
stakeholders in service of the state?  

YES / 
NO 

 

3.12.1.  If so, state particulars. 

 

 

 

3.13.  
Is any spouse, child or parent of the company’s directors, trustees, 
managers, principle shareholders or stakeholders in service of the state? 

YES / 
NO 

 

3.13.1.  If so, furnish particulars. 

 

 

 

3.14.  

Do you or any of the directors, trustees, managers, principle 
shareholders, or stakeholders of this company have any interest in any 
other related companies or business whether or not they are bidding for 
this contract? 

YES / 
NO 

 

3.14.1.  If so, furnish particulars. 

 

 

 

4.  Full details of directors / trustees / members / shareholders: 

COMPLETION OF THE FOLLOWING INFORMATION IS COMPULSORY: 

Full Name Identity Number Individual Tax 
Number for each 

Director 

State Employee Number 

                

                

                

                

CERTIFICATION 

I CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. I ACCEPT 
THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.   

NAME OF 
ENTERPRISE 
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CAPACITY 
 

 
DATE   

NAME (PRINT) 
 

 
SIGNATURE  

¹MSCM Regulations: “in the service of the state” means to be -  
a)  a member of – 

(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the National Assembly or the National Council of Provinces; 

b)  a member of the board of directors of any municipal entity; 

c)  an official or any Municipality or municipal entity; 

d)  an employee of any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the 
Public Finance Management Act, 1999 (Act No. 1 of 1999); 

e)  a member of the accounting authority of any national or provincial entity; or 

f)  an employee of Parliament or a provincial legislature. 

²”Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or 
business and exercise control over the company. 
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MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 
This preference form must form part of all tenders invited.  It contains general information 
and serves as a claim form for preference points for specific goals.  
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 
 

1.2 To be completed by the organ of state 

 
a) The applicable preference point system for this tender is the 80/20 preference point 

system. 
 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall 

be awarded for:  
(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE  

SPECIFIC GOALS  

TOTAL POINTS FOR PRICE AND SPECIFIC 
GOALS  

100 

 
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms 

of this tender to claim points for specific goals with the tender, will be interpreted to 
mean that preference points for specific goals are not claimed. 

 
1.6 The organ of state reserves the right to require of a tenderer, either before a tender 

is adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the organ of state. 

 
2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in 
response to an invitation to provide goods or services through price quotations, 
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competitive tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time 
of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 
an organ of state in response to an invitation for the origination of income-generating 
contracts through any method envisaged in legislation that will result in a legal agreement 
between the organ of state and a third party that produces revenue for the organ of state, 
and includes, but is not limited to, leasing and disposal of assets and concession contracts, 
excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 
2000).   

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 
3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  
 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 
 
 
 
 
3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 
  
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  
Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS  

 
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the 
tender. For the purposes of this tender the tenderer will be allocated points based on 
the goals stated in table 1 below as may be supported by proof/ documentation stated 
in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, 
which states that, if it is unclear whether the 80/20 or 90/10 preference point system 
applies, an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 
90/10 preference point system will apply and that the highest acceptable tender 
will be used to determine the applicable preference point system; or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to determine 
the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both 
the 90/10 and 80/20 preference point system.  

 
Table 1: Specific goals for the tender and points claimed are indicated per the table 
below.  
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  
Note to tenderers: The tenderer must indicate how they claim points for each 
preference point system.)  
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NB: BBBEE Contribution Status Level will be applied in order to allocate preference 
points.  The 80/20 preference points system is applicable in this tender. 
 

The specific 
goals allocated 
points in terms 
of this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed 

by the organ 
of state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed by 
the tenderer) 

Number of 
points claimed 
(80/20 system) 

(To be 
completed by 
the tenderer) 

     

     

     

      

     

     

     

 
 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: 

…………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 
 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions 
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as indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown 
in paragraphs 1.4 and 4.2, the contractor may be required to furnish 
documentary proof to the satisfaction of the organ of state that the claims are 
correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any 
of the conditions of contract have not been fulfilled, the organ of state may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due 
to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 
 
 
   

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 
ADDRESS:  ……………………………………………………… 
   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 

 



 
 T2 - 19 

 

MBD 8 

KNYSNA MUNICIPALITY 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

1.  This Municipal Bidding Document serves as a declaration to be used by municipalities and municipal entities in 
ensuring that when goods and services are being procured, all reasonable steps are taken to combat the 
abuse of the supply chain management system.  

2.  The bid of any bidder may be rejected if that bidder, or any of its directors have: 

2.1.  abused the municipality’s / municipal entity’s supply chain management system or committed any improper 
conduct in relation to such system; 

2.2.  been convicted for fraud or corruption during the past five years; 

2.3.  wilfully neglected, reneged on or failed to comply with any government, municipal or other public sector contract 
during the past five years; or 

2.4.  been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004). 

3.  In order to give effect to the above, the following questionnaire must be completed and submitted with 
the bid. 

3.1.  Is the bidder or any of its directors listed on the National Treasury’s Database of 
Restricted Suppliers as companies or persons prohibited from doing business with 
the public sector? 

(Companies or persons who are listed on this Database were informed in writing 
of this restriction by the Accounting Officer/Authority of the institution that 
imposed the restriction after the audi alteram partem rule was applied). 

Yes /  
No 

 

3.2.  If so, furnish particulars:  

3.3.  Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms 
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 
2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s 
website (www.treasury.gov.za) by clicking on its link at the bottom of the home 
page. 

Yes /  
No 

 

3.4.  If so, furnish particulars:  

3.5.  Was the bidder or any of its directors convicted by a court of law (including a court of 
law outside the Republic of South Africa) for fraud or corruption during the past five 
years? 

Yes /  
No 

 

3.6.  If so, furnish particulars:  

3.7.  Does the bidder or any of its directors owe any municipal rates and taxes or municipal 
charges to the municipality / municipal entity, or to any other municipality / municipal 
entity, that is in arrears for more than three months? 

Yes /  
No 

 

3.8.  If so, furnish particulars:  

3.9.  Was any contract between the bidder and the municipality / municipal entity or any 
other organ of state terminated during the past five years on account of failure to 
perform on or comply with the contract? 

Yes /  
No 

 

3.10.  If so, furnish particulars:  

  

http://www.treasury.gov.za/
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4.  CERTIFICATION 

I, CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT.I 
ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME 
SHOULD THIS DECLARATION PROVE TO BE FALSE. 

NAME OF ENTERPRISE 
 

 

CAPACITY 
 

 
DATE   

NAME (PRINT) 
 

 
SIGNATURE  

WITNESS 1 
 

 
WITNESS 2  
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KNYSNA MUNICIPALITY 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

1.  Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, 
or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 
relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a per se prohibition 
meaning that it cannot be justified under any grounds. 

2.  Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 
measures for the combating of abuse of the supply chain management system, and must enable the 
accounting officer, among others, to: 

a) take all reasonable steps to prevent such abuse; 

b) reject the bid of any bidder if that bidder or any of its directors has abused the supply chain management 
system of the municipality or municipal entity or has committed any improper conduct in relation to such 
system; and 

c) cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the 
bidding process or the execution of the contract. 

3.  This Municipal Bidding Document serves as a certificate of declaration that would be used by institutions to 
ensure that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

4.  In order to give effect to the above, the following Certificate of Bid Determination must be completed and 
submitted with the bid: 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid: 

Bid Number T 28 of 2025/26 

Description:  
EMERGENCY GROUNDWATER SUPPLY PROJECT – CONNECTING 
INFRASTRUCTURE AND CIVIL WORKS 

in response to the invitation for the bid ISSUED by the Knysna Municipality, do hereby make the following 
statements that I certify to be true and complete in every respect: 

certify, on behalf of (Name of Bidder):  

That:  

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine the 
terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall include any 
individual or organization, other than the bidder, whether or not affiliated with the bidder, who: 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or experience; 
and 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 
agreement or arrangement with any competitor. However, communication between partners in a joint venture or 
consortium³ will not be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, communication, 
agreement or arrangement with any competitor regarding: 

a) prices;       
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b) geographical area where product or service will be rendered (market allocation)   

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a bid;  

e) the submission of a bid which does not meet the specifications and conditions of the bid; or 

f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with any competitor 
regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to which 
this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any 
competitor, prior to the date and time of the official bid opening or of the awarding of the contract.  

10.  I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices 
related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation 
and possible imposition of administrative penalties in terms of Section 59 of the Competition Act No 89 of 1998 and or 
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from 
conducting business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and 
Combating of Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT. 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST 
ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

NAME 
(PRINT) 

 SIGNATURE  

CAPACITY  DATE   

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or 
lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid 
rigging is, therefore, an agreement between competitors not to compete. 

³Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 
knowledge in an activity for the execution of a contract. 
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KNYSNA MUNICIPALITY 

CERTIFICATE FOR PAYMENT OF MUNICIPAL SERVICES 

 (To be signed in the presence of a Commissioner of Oaths) 

I, the undersigned, in submitting the 
accompanying bid, declare that I am duly 
authorised to act on behalf of: 

(name of the enterprise) 
 
 

 

I hereby acknowledge that according to SCM Regulation 38(1)(d)(i), the Municipality may reject the tender of the 
tenderer if any municipal rates and taxes or municipal service charges owed by the Tenderer or any of its 
directors/members/partners to the Knysna Municipality, or to any other municipality or municipal entity, are in arrears for 
more than 3 (three) months. 

To the best of my personal knowledge, neither the firm nor any director/member/partner of said firm is in arrears on any 
of its municipal accounts with any municipality in the Republic of South Africa, for a period longer than 3 (three) months. 

If the value of the transaction is expected to exceed R10 million (VAT included) I certify that the bidder has no 
undisputed commitments for municipal services towards any Municipality in respect of which payment is overdue for 
more than 30 days; 

PHYSICAL BUSINESS ADDRESS(ES) OF THE TENDERER MUNICIPAL ACCOUNT NUMBER 

  

  

FURTHER DETAILS OF THE BIDDER’S Director / Shareholder / Partners, etc.: 

Director / Shareholder / 

partner 

Physical address of the 

Business 

Municipal Account 

number(s) 

Physical residential 

address of the Director / 

shareholder / partner 

Municipal Account number(s) 

     

     

     

     

     

NB:   Please attach certified copy(ies) of ID document(s) 

NB:   Please attach copy(ies) of Municipal Accounts  

Number of sheets appended by the tenderer to this schedule (If nil, enter NIL)  
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Therefore hereby agrees and authorises the Knysna Municipality to deduct the full amount outstanding by the Tenderer or 
any of its directors/members/partners from any payment due to the tenderer; and 

I further hereby certify that the information set out in this schedule and/or attachment(s) hereto is true and correct. The 
Tenderer acknowledges that failure to properly and truthfully complete this schedule may result in the tender being 
disqualified, and/or in the event that the tenderer is successful, the cancellation of the contract. 

NAME OF ENTERPRISE  

NAME (PRINT)  

CAPACITY  

SIGNATURE  DATE:   

 
 

COMMISSIONER OF OATHS 

Signed and sworn to before me at  , on this                                          

day of   20      

by the Deponent, who has acknowledged that he/she knows and understands the 

contents of this Affidavit, it is true and correct to the best of his/her knowledge and that 

he/she has no objection to taking the prescribed oath, and that the prescribed oath will 

be binding on his/her conscience. 

   

COMMISSIONER OF OATHS: -  
Position:     
Address:    
Tel:      

 
Apply official stamp of authority on this page: 

 

 

Version 3.0 
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PART T2: RETURNABLE DOCUMENTS 

 

T2.1 List of Returnable Documents  
T2.2  Returnable Schedules 



List of Returnable Documents 
 T2.1 - 1 

T2.1: LIST OF RETURNABLE SCHEDULES 

The following documents are to be completed and returned to form part of the 
Contract. Failure to submit any of the returnable schedules required – then you will be 
deemed nonresponsive. 
 

No 
Part of  

the 
Contract 

Returnable Name 

Tick if 
completed 

and 
submitted 

1. RETURNABLE SCHEDULES TO FORM PART OF THE CONTRACT 

1M YES Schedule of Construction Equipment  

1N YES “Tax Compliant Status” & SARS certificate  

1O YES VAT Registration Certificate (If Applicable)  

1P YES 
Proof of Registration with the Construction Industry 
Development Board (in the applicable category or 
higher) 

 

1Q YES Letter of good standing  

1R YES Proof of banking details  

2A YES Estimated Monthly Cash flow  

2B YES 
Schedule of Key Personnel / Competent persons 
assigned to the Contract   

2C YES Schedule of Proposed Subcontractors  

2D YES Preliminary Program of the Works  

2E YES Contract Organogram  

2F YES Schedule of experience  

2G YES Methodology  

2. OTHER DOCUMENTS AND AFFIDAVITS THAT WILL BE INCORPORATED 
INTO THE CONTRACT 

C 1.1: YES Form of Offer and Acceptance  

C 1.2: YES Contract Data  

C 1.4: YES 
Occupational Health and Safety Mandatory 
Agreement 

 

C 2.1: YES Pricing Instructions  

C 2.2: YES Bill of Quantities  

C 2.3: YES Summary of Prices  



Returnable Schedules 
 T2.2 - 2 

T2.2: RETURNABLE SCHEDULES 
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1M: SCHEDULE OF PLANT AND EQUIPMENT 

The following are lists of major items of relevant equipment that I / we presently own or 
lease and will have available for this contract if my / our tender is accepted. 
 
(a) Details of major equipment that is owned by me / us and immediately available 

for this contract.  

DESCRIPTION (type, size, capacity etc) QUANTITY 
YEAR OF 
MANUFACTURE 

   

   

   

   

   

   

   

   

   

   

Attach additional pages if more space is required. 
 
Please note that it is a tender requirement for the contractor to have sufficient plant 
and equipment available at short notice to carry out the work described in the scope 
of works.  
 
Proof of ownership of plant or lease agreement to be provided for functionality 
points to be claimed.  
 
(b) Details of major equipment that will be hired, or acquired for this contract if my / 

our tender is accepted 

DESCRIPTION (type, size, capacity 
etc) 

QUANTITY 
HOW ACQUIRED 
HIRE/ 
BUY SOURCE 

    

    

    

    

    

    

    

    

Attach additional pages if more space is required. 
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The Tenderer undertakes to bring onto site without additional cost to the Employer any 
additional plant not listed but which may be necessary to complete the contract within 
the specified contract period. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of 
the enterprise, confirms that the contents of this schedule are within my personal 
knowledge and are to the best of my belief both true and correct. 

 
Signed: …………………………………………………. Date: ……………………………………………. 
 
Name: …………………………………………………. Position: ……………………………………………. 
 
Tenderer: …………………………………………………. 
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1N: SARS CLEARANCE 

 
Tenderers must ensure that they are up to date with their payments of taxes. 
 
The tenderer must submit a “tax compliant” status in respect of his/her company, 
close corporation, or partnership as well as a SARS tax clearance certificate or pin 
certificate. In the case of a joint venture between two or more firms, the tenderer 
shall attach the SARS documents for each of the joint venture partners. 
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1O: VAT REGISTRATION CERTIFICATE (IF APPLICABLE) 

 
NOTE: REQUIRED INFORMATION TO BE SUBMITTED IN THE ATTACHMENT 
DOCUMENT UNDER SECTION 1O
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1Q: WORKMENS COMPENSATION: LETTER OF GOOD STANDING 

 

(Tenderer’s Details): 

...................................................... 

...................................................... 

...................................................... 

......................................................     (Date)............................... 

 

LETTER OF GOOD STANDING 
COMPENSATION FOR OCCUPATIONAL INJURIES & DISEASES ACT,1993 

 
ATTENTION:..................................... 
 
Dear Sirs 
 

In terms of Section...........of the Act, we confirm that, for the period ending ................ 
........................................................................................................................................ 

(Tenderer’s 
Details)............................................................................................................................................................................................ 

carrying on the business of ........................................................................................... 

are insured with the Company under Policy Number..................................................... 

and their standing with the Compensation Fund is........................................................ 

The Compensation Commissioner’s Reference Number being..................................... 

 
Yours Faithfully 
 
 
 
.................................................... 
 
A letter of current Good Standing received from Workmen’s Compensation may be 
submitted with the tender. 
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1R: Proof of Banking Details 

 
NOTE: Tenderer to provide proof of banking details on banking letter head and 
stamped by the bank. 
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1S: DECLARATION CONCERNING FULFILMENT OF THE CONSTRUCTION 
REGULATIONS, 2014 

 
In terms of the Construction Regulations, 2014 (hereinafter referred to as the 
Regulations), promulgated on 07 February 2014 in terms of the Occupational Health 
and Safety Act, 1993 (Act No 85 of 1993) the Employer shall not appoint a contractor 
to perform construction work unless the Contractor can satisfy the Employer that 
his/her firm has the necessary competencies and resources to carry out the work 
safely and has allowed adequately in his/her tender for the due fulfilment of all the 
applicable requirements of the Act and the Regulations. 
 
Tenderers shall answer the questions below: 
 

1. I confirm that I am fully conversant with the Regulations and that my 
company has (or will acquire/procure) the necessary competencies and 
resources to timeously, safely and successfully comply with all of the 
requirements of the Regulations. 
           ( T i c k )    
 
 

 
2. Indicate which approach shall be employed to achieve compliance 

with the Regulations. (Tick) 
 
 
 
 
 
 
 
 
 
 
 

3. Provide details of proposed key persons, competent in terms of the 
Regulations, who will form part of the Contract team as specified in the 
Regulations (CVs to be attached): 
…………………………………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………………………………….. 
 
…………………………………………………………………………………………………………………………………… 
 

YES  
NO  

Own resources, competent in terms of the Regulations (refer to 3 
below) 

 

Own resources, still to be hired and/or trained (until competency is 
achieved) 

 

Specialist subcontract resources (competent) – Specify:  
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………………………………………………………………………………………………………………………………….. 
 

 
4. Provided details of proposed training (if any) that will be undergone: 

 
 …………………………………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………………………………….. 
 
…………………………………………………………………………………………………………………………………… 

 
5. List potential key risks identified and measures for addressing risks: 

…………………………………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………………………………….. 
 
…………………………………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………………………………….. 
 
I have fully included in my tendered rates and prices (in the appropriate 
payment items provided in the Schedule of Quantities) for all resources, 
actions, training and any other costs required for the due fulfilment of the 
Regulations for the duration of the construction and defects repair period 
    ( T i c k )    

 
 

 
 
 
SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS TENDER: 
 

1. ………………………………………………………………………. ID NO:
 ………………………………………………. 

 

(Name in Print): ……………………………………………………… 

 

2. ………………………………………………………………………. ID NO:
 ………………………………………………. 

 

(Name in Print): ……………………………………………………… 

YES  
NO  
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2B: KEY PERSONNEL / COMPETANT PERSONS ASSIGNED TO THE CONTRACT 

Curriculum vitae (CV) must be submitted for each of the key personnel proposed in the 
table below. The CV must specifically include the proof of qualifications, years of 
experience (only relevant to the Job Description), courses completed and experience 
in construction contracts of a similar value and higher and nature. Contactable referees 
must also be provided.  

NOTE: REQUIRED INFORMATION TO BE SUBMITTED IN THE ATTACHMENT 
DOCUMENT UNDER SECTION 2B 

Job Description Full Name Qualification 
Years of  

Experience 

Contracts Manager / 
Director       

Supervisor/ Foreman       

Health and Safety 
Officer       

       

 
The minimum years of experience required by the foreman / supervisor is 5 years.  
 
 *To be filled in by Tenderer  
 
The undersigned, who warrants that he / she is duly authorised to do so on behalf 
of the enterprise, confirms that the contents of this schedule are within my personal 
knowledge and are to the best of my belief both true and correct. 
 

Signed: …………………………………………………. Date: ……………………………………………. 

 

Name: …………………………………………………. Position: ……………………………………………. 

 

Tenderer: ………………………………………………….
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2C: SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

We notify you that it is our intention to employ the following subcontractors to 
work on the contract. 

Sub-contracting shall be limited to a maximum of 25% of the contract value. 

If we are awarded the contract, we agree that this notification does not change the 
requirement for us to submit the names of proposed subcontractors in accordance 
with requirements in the contract for such appointments. If there are no such 
requirements in the contract, then your written acceptance of this list shall be 
binding between contractor and client. 

NOTE: ADDITIONAL INFORMATION TO BE SUBMITTED IN THE ATTACHMENT 
DOCUMENT UNDER SECTION 2C 

No. 
Name and address of 

proposed 
subcontractor 

Nature and extent of  
work 

Previous experience  
with subcontractor 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

 
The undersigned, who warrants that he / she is duly authorised to do so on behalf 
of the enterprise, confirms that the contents of this schedule are within my 
personal knowledge and are to the best of my belief both true and correct. 
 

Signed: …………………………………………………. Date: ……………………………………………. 

 

Name: …………………………………………………. Position: ……………………………………………. 

 

Tenderer: …………………………………………………. 
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2E: CONTRACT ORGANOGRAM 

 
The tenderer must submit a basic organogram for the contract of the 
personnel he intends using. The organogram should show administrative and 
other support staff plus team structure.  
 
Failure to submit the organogram will result in the tenderer scoring zero 
for key personnel. 
 
NB: Attach organogram of the key personnel who will be appointed for 
this contract ONLY. 
 
 
NOTE: REQUIRED INFORMATION TO BE SUBMITTED IN THE 
ATTACHMENT DOCUMENT UNDER SECTION 2E 
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2F: SCHEDULE OF EXPERIENCE 

 
Contractor to submit a schedule of experience detailing experience of works of 
a similar nature (water reticulation, pipelines, valves and fittings, and general 
civil works) in the last 10 years. The schedule is to include contactable 
references, value of previous contract, and appointment letters and letter of 
completion are to be provided. 
 
No. Date Project Description of 

services 
Contract value Contact 

      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      

 
 
 
 
NOTE: REQUIRED INFORMATION TO BE SUBMITTED IN THE 
ATTACHMENT DOCUMENT UNDER SECTION 2F 
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2G: METHODOLOGY 

 
 
Detailed methodology to be attached to this page.  Methodology to be based 
on the project specific scope of works. 



Agreement and Contract Data 
C.1  

CONTRACT 
PART C1: AGREEMENT AND CONTRACT DATA 

 

CONTENTS 

C1.1  Form of Offer and Acceptance 

C1.2  Contract Data (Part 1 and 2) 

C1.3  Occupational Health and Safety Mandatory Agreement 
 
 



Form of Offer and Acceptance 
C.1.1 - 1 

C1.1: FORM OF OFFER AND ACCEPTANCE 

1 OFFER 
 
The employer, identified in the acceptance signature block, has solicited offers to 
enter into a contract for the procurement of: CONTRACT NO. T28 OD 2025/2026  
EMERGENCY GROUNDWATER SUPPLY PROJECT – CONNECTING 
INFRASTRUCTURE AND CIVIL WORKS. 
 
The tenderer, identified in the offer signature block, has examined the documents 
listed in the tender data and addenda thereto as listed in the tender schedules, and 
by submitting this offer has accepted the conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part 
of this form of offer and acceptance, the tenderer offers to perform all of the 
obligations and liabilities of the Contractor under the contract including compliance 
with all its terms and conditions according to their true intent and meaning for an 
amount to be determined in accordance with the Conditions of Contract identified 
in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE-ADDED TAX IS: 

……………………………………………………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………………………………………… 

 ....................................................................... Rand (in words); R .................................................  (in figures) 

This offer may be accepted by the employer by signing the acceptance part of this 
form of offer and acceptance and returning one copy of this document to the 
tenderer before the end of the period of validity stated in the tender data, 
whereupon the tenderer becomes the party named as the contractor in terms of the 
conditions of contract identified in the contract data. 
 
Signature(s) of authorized agents: ...................................................................................   

Name(s) (in block letters) : .....................................................................................................  

Capacity of authorized agents:  .....................  ....................................................................  

for and on behalf of the Tenderer  ...................................................................  

(Name and address of organization) 

Witness:  ……………………………………………………… (Full name – in block letters – and signature)  

 (Name) 

 ………………………………………………………………………………………..  (Signature) 

Date: …………………………………………. 



Form of Offer and Acceptance 
C.1.1 - 2 

ACCEPTANCE 

By signing this part of this form of offer and acceptance, the employer identified below 
accepts the tenderer’s offer. In consideration thereof, the employer shall pay the 
contractor the amount due in accordance with the conditions of contract identified in 
the contract data. Acceptance of the tenderer’s offer shall form an agreement 
between the employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 

The terms of the contract are contained in: 

Part C1: Agreements and contract data (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work 
Part C4: Site Information 

and drawings and documents or parts thereof, which may be incorporated by 
reference into the above listed Parts. 

Deviations from and amendments to the documents listed in the tender data and any 
addenda thereto, as listed in the returnable schedules as well as any changes to the 
terms of the offer agreed by the tenderer and the employer during this process of offer 
and acceptance, are contained in the schedule of deviations attached to and forming 
part of this agreement. No amendments to or deviations from said documents are 
valid unless contained in this schedule. 

The tenderer shall, within 1 week after receiving a completed copy of this agreement 
including the schedule of deviation (if any), contact the employer’s agent (whose 
details are given in the contract data) to arrange the delivery of any securities, bonds, 
guarantees, proof insurance and any other documentation to be provided in terms of 
the conditions of contract identified in the contract data. Failure to fulfil any of the 
obligations in accordance with those terms shall constitute a repudiation of this 
agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the 
date when the tenderer receives one fully completed original copy of this document, 
including the schedule of deviations (if any). Unless the tenderer (now contractor), 
within five (5) working days of the date of such receipt, notifies the employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 

For and on behalf of the Employer: 

Signature(s) of authorized agent(s) ……………………………………………………………Date: .…………………..……. 

Name(s) ……………………………………………………………………………  

Capacity …………………………………………………………………………… 

for the Employer: …………………………………………………………. (Name and address of organization) 

Witness:………………………………..……….(Full name)  ………………………………………………….. (signature) 

Date: ………………………………………………………..
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2  SCHEDULE OF DEVIATIONS  
 

Notes: 

1. The extent of deviations from the tender documents issued by the employer 
before the tender closing date is limited to those permitted in terms of the 
conditions of tender. 

2. A tenderer’s covering letter shall not be included in the final contract document. 
Should any matter in such letter, which constitutes a deviation as aforesaid, be 
the subject of agreements reached during the process of offer and acceptance, 
the outcome of such agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a 
confirmation, clarification or change to the tender documents, and which it is 
agreed by the parties becomes an obligation of the contract, shall also be 
recorded here. 

4. Any change or addition to the tender documents arising from the above 
agreements and recorded here, shall also be incorporated into the final draft of 
the contract. 

 
1. Subject  ......................................................................................................................................................................   

Details  ........................................................................................................................................................................   

2. Subject  ......................................................................................................................................................................   

Details  ........................................................................................................................................................................   

3. Subject  ......................................................................................................................................................................   

Details  ........................................................................................................................................................................   

4. Subject  ......................................................................................................................................................................   

Details  ........................................................................................................................................................................   

5. Subject  ......................................................................................................................................................................   

Details  ........................................................................................................................................................................   

6. Subject  ......................................................................................................................................................................   

Details  ........................................................................................................................................................................   

7. Subject  ......................................................................................................................................................................   

Details  ........................................................................................................................................................................   

8. Subject  ......................................................................................................................................................................   

Details  ........................................................................................................................................................................   

By the duly authorized representatives signing this schedule of deviations, the employer 
and the tenderer agree to and accept the foregoing schedule of deviations as the only 
deviations from and amendments to the documents listed in the tender data and 
addenda thereto as listed in the returnable schedules, as well as any confirmation, 
clarification, or changes to the terms of the offer agreed by the tenderer and the 
employer during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or 
implied during the period between the issue of the tender documents and the receipt 
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by the tenderer of a completed signed copy of this Agreement shall have any meaning 
or effect in the contract between the parties arising from this agreement. 
 
For and on behalf of the Tenderer………………………………………………………………………………………….  
                                        (Name and address of organization) 

Witness:  ……………………………………………………… (Full name – in block letters – and signature)  
(Name) 

 ……………………………………………………… 
(Signature) 

Date: ……………………………………………………..   

For and on behalf of the Employer: 

Signature(s) of authorized agent(s) …………………………………………….  Date: …………………………… 

Name(s): ……………………………………………………………. 

Capacity: ……………………………………………………………. 

for the Employer: ……………………………………………………………….. 
(Name and address of organization) 

Witness:  ……………………………………………………… (Full name – in block letters – and signature)  
(Name) 

 ……………………………………………………… 
(Signature) 

Date: …………………………………………………….. 
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C1.2: CONTRACT DATA 

The General Conditions of Contract for Construction Works, Third Edition, (2015) 
published by the South African Institution of Civil Engineering (SAICE), Private Bag 
X200, Halfway House, 1685, is obtainable from www.saice.org.za . Copies of these 
conditions of contract may be obtained on the tenderer’s own cost from the SAICE 
Tel: 011-805 5947 

PART 1: CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

The following contract specific data, referring to the General Conditions of Contract 
for Construction Works, Third Edition, 2015, are applicable to this Contract: 
 
Clause Description 

1.1.1.13 The Defects Liability Period is 12 months, measured from the date of the 
Certificate of Completion. 

1.1.1.15 Name of Employer is: Knysna Local Municipality 

1.1.1.16 The Employer’s Agent is JG Afrika (Pty) Ltd: Name: Mr. Mark Schapers 

1.1.1.26 The pricing strategy is: Re-measurement Contract 

1.2.1.2 The Employer’s Agent’s address for receipt of communications and 
notices is: 
Address (Physical): 
JG Afrika  

  1st Floor, Block C, One the Boulevard, Westway Office Park 
Durban   
KwaZulu-Natal  
3629 

1.3.2 The governing law is the law of the Republic of South Africa. 

3.2.3 The Employer’s Agent shall obtain specific approval from the Employer before 
executing any of his functions or duties according to the following Clauses of 
the General Conditions of Contract: 
 
1.  New Clause 3.2.3.2 For expenditure on the Contract to exceed the 

Contract Sum. 
 

2. Existing Clauses: 
 
3.3.1 – Nomination of person as Employer’s Agent’s Representative. 
5.6 – Approval of the programme  
5.7.2 – Work at night as well as by day 
5.8 – Non-working times (i.e. Sunday Work) 
5.12 – Granting of extension of time excluding Clause 5.12.2.2 (Abnormal 
climatic conditions) 
5.13 – Reduction of penalty for delay. 
5.14.2 – The issue of a Certificate of Practical Completion. 

  



Contract Data 
C.1.2 - 6 

Clause Description 
5.14.4 – The issue of a Certificate of Completion.  
5.16.1 – The issue of a Final Approval Certificate. 
6.3 – All Variations 

8.2.2.2 – Order to repair and make good damage arising from any "excepted" 
risk. 

3.2.4 The Employer’s Agent has not been appointed as Agent in terms of 
Occupational Health and Safety on this contract. The Client will perform the 
duties of the Client, in terms of the Construction Regulations, 2014 as 
promulgated in terms of Section 43 of the Occupational Health and Safety Act, 
1993. 

4.3.1 Add the following to the clause: 
 
For construction works the Basic Conditions of Employment Act of 1997 (Act 
No 75 of 1997) shall apply and the minimum employment conditions which 
will apply shall be guided by the latest Sectorial Determination: Civil 
Engineering Sector published from time to time. 

Compliance with the National Environmental Management Act (NEMA), Act 
107 of 1998. 

The Contractor shall comply with the Occupational Health and Safety 
Specification prepared by the Employer in terms of the Construction 
Regulations, 2014 promulgated in terms of Section 43 of the Occupational 
Health and Safety Act (Act No. 85 of 1993). 

Without limiting the Contractor’s obligations in terms of the Contract, the 
Contractor shall before commencement of the Works or any part thereof, be 
in the possession of an approved Health and Safety Plan, method statement 
and risk assessment. 

4.3.2 Add the following to the clause: 
Failure to provide such proof shall entitle the Employer to withhold any 
payment due to the Contractor until such proof is provided. 

4.4.2 The Contractor shall submit the names of all subcontractors to the 
Employer’s Agent for approval. 

 
4.10.2 The dates for the information to be provided will be communicated to the 

Contractor during the Site Handover Meeting.  

 
5.2.1 

The commencement date shall be two days after the Confirmation of Receipt 
referred to in the form of Offer and Acceptance has been signed for by the 
Contractor. 

5.3.1 The documentation required before Commencement of the Works are: 
Health and Safety Plan (Refer to Clause 4.3) 
Occupational Health and Safety Agreement (Refer to Clause 4.3) 
Initial Programme (Refer to Clause 5.6) 
Security (Refer to Clause 6.2) 
Insurance (Refer to Clause 8.6) 
Letter of Good Standing (Refer to Clause 4.3) 
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Clause Description 

5.3.2 
The Contractor is required, within 2 days of the Commencement Date, to 
submit the documents listed above in Clause 5.3.1 to the Employer’s Agent for 
his approval.  

 

Clause Description 

 

Health and Safety Plan 
The Contractor shall deliver his health and safety plan, in terms of Clause 5(1) 
of the Construction Regulations (2014). 

Initial Programme 
The Contractor shall deliver his Initial Programme of work in terms of Clause 
5.6 

Insurance 
Submit copies of receipts of registration, or payment for the premiums for 
the following insurances, as required by the new Clause 8.6 in this Contact 
Data. 

5.4.2 Access to and possession of the site shall not be exclusive to the Contractor 
insofar as the provisions of Clause 4.8 apply and where ongoing use by the 
general public is required. 

The Contractor shall bear all costs and charges for special and temporary 
rights of way required by him in connection with access to the site and 
protection of the public. 

5.5 
Due Completion Date is 4 weeks after the Commencement Date. An 
incentive bonus will be provided of R 100 000.00 for every week the 
project is completed earlier.  

5.8.1 This is an emergency programme, and working hours shall not be restricted 
and a 7 (seven) day week applies. 

5.8.1.1 Add the following to the clause: 

The cost of supervision by the Employer’s Agent or his representatives 
outside of normal (Monday to Saturday) working hours in accordance with 
this Clause, shall be to the Contractor’s account. 

5.12.2.2 Add the following to the clause: 
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The time period specified as the time for completion excludes allowances for 
those days on which it is expected that work, on the critical path items of the 
works, would be prevented due to weather conditions such as wind, rain 
falling or the subsequent waterlogged condition. 

• Allowance should be made for 2 days per month for Nov - Apr. 
• Allowance should be made for 1 days per month for May - Oct. 

If the Contractor has been prevented by these weather conditions from 
working on the critical path items of the works, then he must notify the 
Employer’s Agent in writing. The submission shall be made within five 
calendar days of the resumption of work. The Employer’s Agent shall upon 
considering all the relevant factors determine the extension of time to be 
granted. 

The tendered sums of the appropriate time-related items shall be increased 
to take account of the extensions of time granted. 

5.12.5 Add the following to the clause: 
A delay in so far as extension of time is concerned, will be regarded as a delay 
only if, on a claim by the Contractor in accordance with the General 
Conditions of Contract, the Employer’s Agent rules that all progress on an 
item or items of work on the critical path of the approved programme for the 
execution of the Works by the Contractor, has been brought to a halt. Delays 
on normal working days only, based on a working week, of six normal working 
days, will be taken in account for the extension of time. 

5.13.1 The penalty for failing to complete the Works is R 5000.00 per calendar day 

5.16.3 The latent defect period is 10 years. 

6.2.2 Delete Clause 6.2.2 in its entirety. 

6.2.3 The expiry date shall be the date, 30 calendar days after the programmed 
completion date. 6.5.1.2.3 The maximum percentage allowed to cover overhead charges is: 
Labour – 10% 
Materials – 10% 

6.8.4 Notwithstanding the above, in the event that a public holiday is proclaimed 
within 28 days before the closing date for tenderers, no cost other than those 
that can be claimed under Clause 5.12.3 shall be added to the contract price. 

6.10.1.5 The percentage advance on materials on site not yet built into the Permanent 
Works is 80%, and will only be paid once invoices, delivery slips and proof of 
payments have been submitted with the IPC to the Employer’s Agent as per 
this clause and Clause 6.10.2. 

6.10.3 Retention monies held will be 10% (excl VAT) of payments due up to the limit 
of retention money which will be 5% of the Contract Sum (excl VAT). 

6.10.4 Contractor’s statement to include ALL relevant information and details as 
required by the Employer’s Agent for evaluation. The “7 day period” will 
commence once ALL information and details have been received. 

Replace the wording “within 28 days” in Clause 6.10.4 with the wording 
"within 30 days". 
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6.10.8 Replace the wording “within 28 days” in Clause 6.10.4 with the wording 
"within 30 days". 

6.10.9 Replace the wording “within 28 days” in Clause 6.10.4 with the wording 
"within 30 days". 

8.6.6 The Contractor and/or Sub-Contractor shall provide, as a minimum, the 
following: 
(a) Proof of registration with the Department of Labour as an employer, in 

terms of the Compensation for Occupational Injuries and Diseases Act 
1993, as amended 

(b) Common Law Liability Insurance for the duration of the Contract Period 
and with a minimum Limit of Indemnity of not less than R1 000 000 for 
any one accident; 

(c) Insurance on an All Risks basis for construction plant, equipment and 
other things (except those intended to incorporation into the works) 
brought onto the site to the full value of such construction plant, 
equipment and other things; 

(d) Motor Vehicle Liability Insurance, comprising a minimum of Balance of 
Third Party motor risks, including Passenger Liability, subject to a 
minimum limit of R2,5 million; 

(e) Where the Contract involves manufacturing and/or fabrication of the 
works or part thereof at premises other than the site, the Contractor 
shall satisfy the employer that all materials and equipment for 
incorporation in the works are adequately insured during manufacture 
and/or fabrication. In the event of the Employer having an insurable 
interest in such works during manufacture or fabrication, then such 
interest shall be noted by endorsement to the Contractor’s Policies of 
Insurance. 

(f) Imported equipment or component parts or materials to be supplied in 
terms of this Contract which require any process of assembly or 
finishing in South Africa prior to delivery to the site are to be insured by 
the Contractor up to the commencement of transit to site of the 
assembled or finished equipment, component parts or materials, unless 
special arrangements are made with the Employer. 

These insurances shall be maintained in force for the duration of the Contract, 
including any Defects Liability Period and in respect of Sub-Contractors, the 
Contractor shall be deemed to have complied with the provisions of the 
requirements relating to insurance by ensuring that the Sub-Contractors 
have effected such insurance. 8.6.7 The Contractor may effect, at his own cost, any insurance additional to that 
effected by the Employer which he deems necessary in his own interests. The 
Employer reserves the right to call for full information regarding such 
insurances. 

8.6.8 The insurances to be provided by the Contractor and Sub-Contractor shall be 
effected with Insurers and on terms approved by the Employer (which 
approval shall not be unreasonably withheld) and the Contractor shall, if 
required by the employer, produce to the employer the Policy or Policies of 
insurance and the receipts for payment of the current premiums. 

8.6.9 If the Contractor fails to effect and keep in force the insurances referred to, 
then the employer may effect and keep in force any such insurance and pay 
such premium or premiums as may be necessary for that purpose and, from 
time to time, deduct the amount paid by the Employer from any monies due 
or which may become due to the Contractor or recover same as a debt from 
the Contractor. 
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8.6.10 Where the Contractor is responsible for the appointment of 
Sub-Contractors, then the Contractor shall 
(a) ensure that potential and appointed Sub-Contractors are aware of the 

whole content of this Special Conditions of Contract Clause; and 
(b) ensure the compliance of Sub-Contractors with this Special Conditions 

of Contract clause, where applicable. 

8.6.11 The Contractor warrants that he shall give all notices and shall observe all the 
Terms and Conditions and requirements of all insurances applicable to this 
Contract. 

9.1.4 Replace Clause 9.1.4 with the following: 
Up to the time of termination of the contract by either party in terms of this 
Clause, or until the Contractor gives notice in terms of this Clause to 
terminate the contract and the Contractor is precluded from exercising his 
right to terminate the contract because the Employer agrees to bear any 
resultant additional costs provided for in Clause 9.1.2.2 hereof, the Contractor: 
a) will be entitled to an extension of calendar time for working days lost as 

may be approved by the Employer’s Agent, and 
b) will be reimbursed the cost of delays per working day, where the number 

of working days will be determined pro rata the effect the delays have on 
the progress of the work as agreed with the Employer’s Agent.  Payment 
in full and final settlement will be made at the rates tendered for the 
payment items specially provided in the Bill of Quantities 

Where the circumstances described in Clauses 9.1.1 and 9.1.2 are applicable 
only to a certain portion of the contract, the Employer’s Agent will decide 
after consulting the Contractor, to what extent the contract as a whole is 
affected and whether or not a claim in terms of this Clause can be submitted. 

No payment will be made in terms of this Clause after the expiry of the due 
completion date. 

10.3.2 Amicable settlement in terms of Clause 10.4 shall be contemplated for all 
disputes prior to referring any dispute to adjudication or arbitration. 

10.5.1 Dispute resolution shall be by ad-hoc adjudication 

10.5.3 The number of Adjudication Board Members to be appointed is one. 

10.7.1 The determination of disputes which are unresolved in terms of Clause 10.5.3 
shall be by arbitration. 

PART 2: DATA PROVIDED BY THE CONTRACTOR 

Clause   Description 

 
1.1.1.9 

 

 
The Contractor is: …………………………………………………………………………………………….     
 

1.2.1.2 
 
 
 
 
 

5.12.1 

The Contractor’s address for receipt of communications and notices is: 
 
Telephone:   ....................................................... Facsimile:…………………………………………  
 
Address (Postal):   .......................................... Address (Physical):  .................................   
 

The Works shall be completed in ………… calendar days (if different). 
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C1.3: OCCUPATIONAL HEALTH AND SAFETY MANDATORY AGREEMENT 

(To be filled out by the successful Tenderer) 

 
ARTICLE OF AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL 

SAFETY  
ACT, 1993 BETWEEN 

 
EMPLOYER 

(Hereinafter referred to as the “EMPLOYER”) 

AND 

…………………………………………………………………………… 

Herein represented by .................................... in his/her capacity as ………………………………………  duly 

authorised by virtue of a resolution dated……………………………………………, Attached hereto 

Annexure A, of the said ……………………………………………………………………………………………………………….. 

………………………………………………………….. (herein after referred to as the “CONTRACTOR”) 

…………………………………………………………………………………………………………………………………………………… 

WHEREAS the CONTRACTOR is the mandatory of the EMPLOYER as 
contemplated in an agreement in respect of  

………………………………………………………………………………………………………………………………………………………. 

………………………………………………………………………………………………………………………………………………………. 

……………………………………………………………………………… Contract number ……………………………….. 

AND WHEREAS section 37 of the Occupational Health and Safety act, 1993 (Act 85 
of 1993, hereinafter referred to as the “ACT”), imposes certain powers and duties 
upon the EMPLOYER. 

AND WHEREAS the parties have agreed to enter into an agreement in terms of 
section 37(2) of the ACT. NOW THEREFORE the parties agree as follows: 

(a) The CONTRACTOR undertakes to acquaint the appropriate officials and 
employees of the CONTRACTOR with all relevant provisions of the ACT and the 
regulations promulgated in terms thereof. 

(b) The CONTRACTOR undertakes that all relevant duties, obligations, and 
prohibitions imposed in terms of the ACT and Regulations will be fully 
complied with, provided that should the EMPLOYER prescribe certain 
arrangements and procedures, that same shall be observed and adhered to by 
the CONTRACTOR, his officials, and employees. The CONTRACTOR shall bear 
the onus of acquainting himself/herself/itself with such arrangements and 
procedures. 

(c) The CONTRACTOR hereby accepts sole liability for such due compliance with 
the relevant duties, obligations, prohibitions, arrangements, and procedure, if 
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any, imposed by the ACT and Regulations and the EMPLOYER expressly 
absolves the EMPLOYER from itself being obliged to comply with any of the 
aforesaid duties, obligations, prohibitions, arrangements, and procedure as the 
case may be. 

(c) The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER 
shall be entitled, although not obliged, to take such steps as may be 
necessary to ensure that the CONTRACTOR has complied with the 
undertakings as more fully set out in paragraphs 1 and 2 above, which steps 
may include, but shall not be limited to, the right to inspect any appropriate 
site or premises occupied by the CONTRACTOR, or to inspect any appropriate 
records held by the CONTRACTOR or to take such steps it may deem 
necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

(d) The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any 
investigations, complaint or criminal charge which may arise as a 
consequence of the provisions of the ACT and Regulations, pursuant to work 
performed in terms of this agreement, and shall, on written demand, provide 
full details in writing of such an investigation, complaint or criminal charge 
as the case may be. 
 

Signature(s) of authorized agents: ............... .……………………………….  

Name(s) (in block letters) ................................... ……………………………….. 

Capacity of authorized agents: ....................... ……………………………….. 

For and on behalf of the Tenderer  
………………………………………………………………………………………………….….. 

                        (Name and address of organization) 

Witness:  ………………………………………….. (Full name – in block letters – and signature) 
(Name) 

 

 ……………………………………………    …………………………………… 
(Signature)      Date: 

For and on behalf of the Employer: 

 

Signature(s) of authorized agent(s) ……………………………………………….. Date: ……………………………… 

 

Name(s) …………………………………………………………………. 

Capacity ………………………………………………………………… 
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for the Employer:
 …………………………………………………………………………………………………………………… 

(Name and address of organization) 

 

 

Witness: ……………………………………………………………… (Full name – in block letters – and signature) 

(Name) 

 

……………………………………………………………… Date: ………………………………  

(Signature)
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C2.1: PRICING INSTRUCTIONS 

C2.1 PREAMBLE TO THE BILL OF QUANTITIES 

C2.1.1 The General Conditions of Contract, the Contract Data, the Scope of Work, the 
Standardized Specifications and the Drawings are to be read in conjunction 
with the Bill of Quantities. 

C2.1.2 For the purposes of this Bill of Quantities, the following words shall have the 
meanings hereby assigned to them: 

Unit: The unit of measurement for each item of work as defined in the 
standard Specifications of the Scope of Work. 

Quantity: The number of units of work for each item. 

Rate: The payment per unit of work at which the Tenderer tenders to 
do the work. 

Amount: The product of the quantity and the rate tendered for an item. 

Lump sum: An amount tendered for an item, the extent of which is described 
in the Bill of Quantities, the Scope of Work or elsewhere but of 
which the quantity of work is not measured in units. 

C2.1.3 The method of measurement published by the South African Bureau of 
Standards in  Clause 8 of the Standardised Specifications for Civil 
Engineering Construction is applicable, subject to the variations and 
amendments contained in the section “Applicable SABS 1200 standardised 
specifications”. 

Work executed will be measured for payment in accordance with the 
methods described in the Contract documents under the various payment 
items, notwithstanding any custom of the contrary.  Attention is directed to 
the provisions of the Standard Specifications regarding the mass of the 
finished work in place that will be taken for payment, excluding any volume 
or mass of work in excess of that ordered.  

C2.1.4 Descriptions in the Schedule/Bill of Quantities are abbreviated and comply 
generally with those in Clause 8 of each Standardised Specifications. 
Reference shall inter alia be made to the drawings, standard specifications, 
Scope of Work, General Conditions of Contract and Contract Data for more 
detailed information regarding the extent of the work entailed under each 
item. 

Should any requirements of the measurement and payment clause of the 
applicable Standardised Specification, or the Scope of Work, conflict with the 
terms of the Schedule/Bill, the requirements of the Standardised or Scope of 
Work, as applicable, shall prevail. 

C2.1.5 A payment reference column is provided in the BOQ to assist the Tenderer 
when pricing this tender. Certain items may not have a payment reference 
and the onus is on the tenderer to refer to the relevant specifications as 
stated above to ensure that the item is priced correctly. If in doubt the 
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tenderer shall preferably seek clarification or else qualify any assumptions 
made. 

C2.1.6 The clauses in a specification in which further information regarding the 
schedule/bill item can be obtained appear under “Reference clause” in the 
Schedule. The reference clauses indicated are not necessarily the only sources 
of information in respect of schedule items. Further information and set 
specifications may be found elsewhere in the contract documents. 
Standardised Specifications are identified by the letter or letters which follow 
SABS in the SABS 1200 series of specifications, e.g., G for SABS 1200 G. 

C2.1.7 Unless otherwise stated, items are measured nett in accordance with the 
drawings, and no allowance is made for waste. The Schedule has to be 
completed in black non-erasable ink and the tenderer is referred to the Tender 
Specifications in regard to the correction of errors. 

C2.1.8 The quantities set out in the Schedule/Bill of Quantities are the estimated 
quantities of the Contract Works, but the Contractor will be required to 
undertake whatever quantities may be directed by the Employer’s Agent from 
time to time. The Contract Price for the completed contract shall be 
computed from the actual quantities of work done, valued at the relevant unit 
rates and prices. 

The validity of the Contract shall in no way be affected by differences between 
the quantities in the Bill of Quantities and the quantities certified for payment.  
Work will be valued at the rates or lump sums tendered, subject only to 
provisions of the Conditions of Contract, of the Standard Specifications and of 
the Scope of Work. 

C2.1.9 The prices and rates to be inserted in the Schedule/Bill of Quantities are to be 
the full inclusive prices for the work described under the several items. Such 
prices and rates shall cover all costs and expenses that may be required in and 
for the execution of the work described, and shall cover the cost of all general 
risks, liabilities, and obligations set forth or implied in the documents on which 
the tender is based, as well as overhead charges and profit. Reasonable prices 
shall be inserted as these will be used as a basis for assessment of payment for 
additional work that may have to be carried out. 

C2.1.10 Tenderers are required to allow in their tendered prices for the supply and use 
of tools, the provision, operation and maintenance of all the Contractor’s 
Equipment, the provision of secure storage facilities for materials supplied by 
others, the supply of key personnel, the supervision of all labour and 
workmanship and everything and every service necessary for the 
construction, completion and maintenance of the Works in the manner 
required by the Contract and to the entire satisfaction of the Engineer 

C2.1.11 A price or rate is to be entered against each item in the Schedule/Bill of 
Quantities, whether the quantities are stated or not. An item against which no 
price is entered or where a word or phrase such as “included” or “provided 
elsewhere” will be accepted as a rate of nil (R0,00) having been entered 
against such items and covered by the other prices or rates in the Schedule. 

If the Tenderer should group a number of items together and tender one 
lump sum for such group of items, this single tendered lump sum shall apply 
to that group of items and not to each individual item.  Or, should he indicate 
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against any item that full compensation for such item has been included in 
another item, the rate for the item included in another item shall be deemed 
nil. 

Any work executed to which such a pay item applies, shall be measured under 
the appropriate items in the Bill of Quantities and valued at a rate of nil (R0,00). 
The rate of nil shall be valid irrespective of any change in the quantities during 
the execution of the Contract. 

The tendered lump sums and rates shall be valid irrespective of any change in 
the quantities during execution of the Contract. 

C2.1.12 For provisional sums and prime cost sums refer to clause 6.6 of the Conditions 
of Contract. 

C2.1.13 Except where rates only are required, the Tenderer shall insert all amounts to 
be included in his total tendered price in the “Amount” column and show the 
corresponding total tendered price. 

C2.1.14 All prices or rates inserted in the Bill of Quantities shall be EXCLUDING VAT. 
Provision has been made on the Summary Page, of the Bill of Quantities, for 
the addition of VAT. 

C2.1.15 Arithmetical errors of responsive tenders will be corrected as stated in the 
Tender Data. 

C2.1.16 Should a tenderer be unwilling to make the corrections ordered by the 
Employer’s Agent, the tender may be disqualified. 

C2.1.17 The quantities set out in the Bill of Quantities are the estimated quantities of 
the Works, but the Contractor will be required to undertake whatever 
quantities as may be directed by the Employer’s Agent from time to time. The 
Contract Price for the completed contract shall be computed from the actual 
quantities of work done, valued at the relevant unit rates and prices. 

C2.1.18 The quantities of materials or the amount of work listed in the Schedule of 
Quantities shall not be regarded as authorisation for the Contractor to order 
materials or to execute work.  The Contractor shall obtain the Engineer’s 
detailed instructions for all work before ordering any materials or executing 
work or making arrangements in this regard. 

C2.1.19 The Bills of Quantities must be completed by the insertion of rates / prices in 
accordance with the instructions described in the items above. As this 
contract is a re-measurable contract and not a lump sum contract, a blank Bill 
of Quantities with only a lump sum amount will not be accepted. 

C2.1.20 Any entry made by the Tenderer in the Price Schedule, forms, etc., which the 
tenderer desires to change, shall not be erased or painted out. A line shall be 
drawn through the incorrect entry and the correct entry shall be written above 
in black ink and the full signature of the Tenderer shall be placed next to the 
correction. 

C2.1.21 The Tenderer shall ascertain the nature of the access to the Site, the quality 
and nature of the soil conditions as well as existing materials on site and all 
other matters such as relevant local ordinances etc. which might influence the 
completion of the Works. 

C2.1.22 The Tenderer shall allow for all obvious items which have not necessarily been 
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specified but which can reasonably be inferred as necessary in order to carry 
out the Works as specified.  

C2.1.23 Tenderers are to refer to the Scope of Works and in particular the Specification 
Data when pricing the Bills of Quantities. Certain clauses in the Standard 
Specifications and the Particular Specifications have been omitted, amended, 
or added to and these changes must be taken into account when pricing the 
tender. 

C2.1.24 Should the Tenderer wish to offer alternative equipment to that which is 
specified, please include the full specifications / pump curves / manufacturer 
details of the alternative equipment being offered. 

C2.1.25 As it is not always practical or possible to cross reference every change to the 
Specifications, the onus rests on the tenderer to ensure that he is aware of the 
changes and to structure his rates accordingly. 

C2.2.26 It is deemed that all costs incurred by the Contractor to ensure conformity 
with the Environmental Management Specifications, is made in the priced 
items of the measured Bill following the Preliminary and General Bill and that 
any increases and decreases in the measured quantities will correspondingly 
adjust for these charges. 

C2.1.27 It is deemed that all costs incurred by the Contractor to ensure conformity 
with the OHS Act, Health and Safety Specifications, is made in the priced items 
of the measured Bill following the Preliminary and General Bill and that any 
increases and decreases in the measured quantities will correspondingly 
adjust for these charges. 

C2.1.28 An amount for contingencies has been entered in the Schedule of Quantities 
which will be used in whole or in part for additional work that may be deemed 
necessary and only as shall be directed in writing by the Engineer.  This 
amount shall be deducted in part or in whole from the final Contract Value if 
not required 

C2.1.29 The units of measurement described in the Schedule/Bill of Quantities are 
metric units. 

Abbreviations used in the Schedule/Bill of Quantities are as follows: 
mm Millimetre H hour 

m Metre kg kilogram 

km Kilometre t ton (1 000 kg) 

m² square metre No. number 

m2.pass square metre-pass sum lump sum 

ha Hectare MN MegaNewton 

m³ cubic metre MN.m MegaNewton-metre 

m³.km  cubic metre-kilometre P C sum Prime Cost sum 

ℓ Litre Prov sum Provisional sum 

kℓ Kilolitre % per cent 

MPa MegaPascal kW kilowatt 

C2.1.30 Rates for materials are to include for delivery and offloading at the 
Contractor’s main site store, or if material can be delivered directly to the point 
of operations, for the delivery and unloading at that point. 

http://m3.km/
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Summary 
 

Item Description Total (Rands) 

1   

   

   

   

   

   

   

   

   

   

   

   

 Sub Total  

 Contingency (15%)  

 Sub Total  

 VAT (15%)  

 TOTAL  
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C2.3 DAYWORKS SCHEDULE 

 

C2.3.1 GENERAL 
Tenderers must complete this list, which shall be used for the assessment of 
value of the work, which the Engineer instructed in writing that must be done 
on a day work bases, all in agreement with Clause 6.5 of the General 
Conditions of Contract for Construction Works 2015. All the rates are fixed and 
shall be binding until and with the issuing of the final certificate, except for 
statutory increases, announced from time to time. 

 

C2.3.2 LABOUR COSTS 

 Tenderers are required to state the rates to be used in evaluating work done 
on a daywork basis.  The rates quoted are to cover site supervision, 
superintendence, insurances, holidays with pay, travelling allowances, 
lodging, any other allowances and emoluments, all overhead charges and 
profit. 

Rates for labour are to include for the use and maintenance of hand tools and 
appliances, non-mechanical Contractor Equipment such as ladders, trestles, 
stages, bankers, hand pumps, scaffolding and all similar items unless they are 
used exclusively for day work etc., as per the allowances as specified in the 
General Conditions of Contract for Construction Works 2015. 

 Overtime costs attached to this contract shall be paid in the same relation as 
to that which the employees are actually paid. 

Only the net working hours will be measured under Day-work and it will be 
held that the Contractor has made provision in his rates for possible 
interruptions and standing time. 
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C2.3.3 EQUIPMENT COSTS 

Full comprehensive hourly rates, which also include the cost of the operators 
and other equipment, must be listed below. Rates must also include all the 
costs of consumable items, fuel, maintenance, depreciation, tools and all other 
coincidences that shall be necessary to operate the equipment for the 
purpose it is designed for. The rates must also include all the overhead costs, 
profits, site supervision, insurance, holidays with payment, travelling costs (or 
travelling allowances) and residence allowances of operators and any other 
allowances that is applicable. No further percentage allowances shall be 
applicable on equipment. The Tenderer must list under each heading the 
fabrication and specification of the equipment available. 

 Rates will be held to be applicable not only to such Contractor's Equipment as 
may be available on site, but also to such mechanically operated Contractor's 
Equipment as may be brought onto site on the written instruction of the 
Engineer. 

The Contractor will be paid the actual net cost of plant hired by him for Day-
work and in addition will be paid a percentage allowance on the net cost of 
such hire which allowance will cover the Contractors overhead costs and 
profit. 
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PART C3: SCOPE OF WORK 

 

C3.1 Description of the Works 

C3.2 Engineering 

C3.3 Procurement 

C3.4 Construction 

C3.5 Site Information  

C3.6 Environmental Management Plan 

C3.7 Annexures 
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C3.1: DESCRIPTION OF THE WORKS 

C3.1.1 EMPLOYER’S OBJECTIVES 

This specification and Bill of Quantities have been prepared in response to the Knysna 
Municipality wanting to connect, or re-connect, a number of boreholes and springs to 
the water supply system.  Water from a number of re-activated groundwater resources 
(boreholes and springs) are to be connected into the raw water supply system or into 
the potable water supply network. 

The Employer requires that the work be of a high standard and be completed in the 
shortest practical time whilst making use of local labour where possible and ensuring 
that the provision of water is sustainable and does not create negative impacts on the 
receiving environment. 
 
C3.1.2 OVERVIEW OF THE WORKS 

There are some eight (8 No.) boreholes and two (2 No.) springs that have been prioritized 
for emergency repairs and connection, or re-connection, to the water supply systems of 
Knysna (see table 1 and figure 1). 

 

Table 1: Summary of the Borehole connections to infrastructure required 

 

BH No. 
Latitude 

(Dec.Degs) 
Longitude 
(Dec.Degs) 

Indicative 
Yield 
(l/s) 

Connect to 
Water 

System 

BHE3 Arch Dam S34.01032 E23.09833 7 

New tanks, Fe 
removal, and pumps 
Connect to 
Arch/Akkerkloof 
pipeline 

Raw 

BHE10 Arch Dam S34.01522 E23.09938 5 
Connect to the new 
tanks above 

Raw 

BHE1 Gouna PS S33.99074 E23.04010 2.7 BH pumps direct to 
Gouna PS buffer tank 

Raw 

BHE8b Glebe Dam S34.00624 E23.11783 4.5 
BH pumps directly 
into Glebe/Akkerkloof 
pipeline 

Raw 

BHE14 Old Cape 
Road 

S33.46232 E21.26475 5 

New tanks, Fe 
removal, disinfection, 
and pumps. 
Connect into Eastford 
bulk supply pipeline 

Potable 

Mosque BH S34.036580 E23.043718 TBA 

New tank, 
disinfection, and 
pumps. 
Connect into CBD 
network 

Potable 

* BRNE2 S33.45994 E21.25904 4 
*BH pumps direct to 
Brenton-on-Sea PS 
buffer tank 

Potable 
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BH No. 
Latitude 

(Dec.Degs) 
Longitude 
(Dec.Degs) 

Indicative 
Yield 
(l/s) 

Connect to 
Water 

System 

* Belvidere BH1 S34.047917 E 22.99700 4 *BH pumps direct to 
Belvidere reservoirs 

Potable 

* Denotes BH and connecting work by others (possible minor work under this contract).  

 

Table 2: Summary of the Springs connections to infrastructure required 

 

BH No. 
Latitude 

(Dec.Degs) 
Longitude 
(Dec.Degs) 

Indicative 
Yield 
(l/s) 

Connect to 
Water 

System 

Bigai Spring S34.046752 E23.101181 *6 

New tanks, Fe 
removal, and pumps 
Connect to 
Arch/Akkerkloof 
pipeline 

Potable 

Bongani Spring S34.031299 E23.098845 *3 
Connect to the new 
tanks above 

Potable 

* Flows to be confirmed (TBC)  
 
 
C3.1.3 EXTENT OF THE WORKS 

The connection works, in certain cases, require treatment and disinfection of the water 
in order to meet operational and health requirements.  Thereafter, the pumps and 
connections deliver the water into the respective water systems, making maximum use 
of the existing infrastructure. 

The work, apart from the normal civil work of installing water pipes, valves and fittings, 
includes the procurement and installation of pumping and dosing equipment packages, 
which requires knowledge of these aspects, and the ability to manage sub-contractors 
for these work packages.  

The terms “connection work/s” and “connecting infrastructure” in this document refer 
to all of the work described above. 

C3.1.3.1 PART 1: Connections and civil work for Boreholes 

The Knysna priority boreholes are being tested and refurbished prior to equipping.  The 
following connection works shall be commenced immediately (in parallel to the 
borehole refurbishment and equipping) after a borehole has been successfully 
tested/proven, and on the Employers Representative’s instructions.  

The following and have been prioritized for emergency refurbishment and connection: 

• BHE3 Arch Dam 
• BHE10 Arch Dam (connection works combined with BHE3) 
• BHE1 Gouna  
• BHE8b Glebe Dam 
• BHE14 Old Cape Road 
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• Mosque BH 
• *BRNE2 Lake Brenton 
• *Belvidere BH1 

* Denotes boreholes that are being dealt with by others and may require only minor 
civil works on instruction from the Employers Representative.  

 
C3.1.3.2 PART 2: Connections and civil work for Springs 

The following springs have been prioritized for emergency refurbishment and 
connection: 

• Bigai spring 
• Bongani spring 

There is existing connection infrastructure at both of these springs and, in each case, 
cleaning and clearing must be undertaken first, followed by assessment and then 
further work as detailed and scheduled, and on the further instructions of the 
Employers Representative. 

The connecting infrastructure is required to be secure, robust, and reliable, as well as 
easy to operate, monitor and maintain. 

 

The typical scope of work for each location may include, but is not limited to, the 
following:  

•  Expose existing pipework and services on site 

•  Excavate, bed, lay, secure, test, backfill and commission pipelines 

•  Install valves and fittings, and construct valve boxes and chambers, 

•  Tie-in to existing pipelines and pipework 

•  Minor earthworks, gravel hardstandings, layerworks and paving 

• Packaged systems for pumping, treatment and disinfection of water 

•  Fencing installations 

 
C3.1.3.3 PART 3: Day Works. 

Labour and transport costs for unforeseen items to be addressed with written approval 
from the Employers Representative.  
 
C3.1.4 CONSTRUCTION PROGRAM AND METHODS 

Construction methods must be such that no property or life is endangered.  The 
Employer accepts no responsibility for work that is done outside the site boundaries 
without the Employer’s Representative approval.   

The Contractor must program his work in such a way that no construction is to be done 
during the Christmas holiday and Easter weekend as set out in the Contract Data nor on 
non-working days (Sundays). However, due to the emergency nature of the works 
tendered, the contractor is expected to work continuously to achieve the time frames. A 
written consent will be provided to the contractor by the Employer’s Agent prior to the 
contractor commencing with work on Sundays and Public Holidays. The compilation of 



EMERGENCY GROUNDWATER SUPPLY PROJECT 
CONNECTING INFRASTRUCTURE AND CIVIL WORK 

CONTRACT NO.: T 28 OF 2025/2026 

 

Description of Works 
C.3.1 - 4 

the construction program and any amendments thereto during construction shall be at 
the cost of the Contractor and shall not be measured elsewhere in this contract. 
 
The following is to be noted: 

• The Employer’s target for the overall practical completion of the works is 4 weeks, 
however, the Tenderer must work out the duration required for the contract 
completion. 

• A final realistic, comprehensive and detailed construction programme, based on 
the Contractors knowledge of the work required and local conditions, is to be 
submitted to the Employers Agent within 3 days of the award of the Contract 
including the anticipated Cash Flow for approval prior to the commencement of 
construction. 

 
C3.1.5 LABOUR INTENSIVE CONSTRUCTION 

Local resources should be utilised where possible.  Clearing, and cleaning and the 
exposing existing services, should be carried out manually (labour-intensive 
construction methods). The contractor will be required to source unskilled labour from 
the local communities through the Municipality’s local labour database. 
 
C3.1.6 LOCATION OF WORKS 

The project is located in the Knysna Local Municipality at the locations listed above in 
Table 1 and Table 2 and shown in Figure 1 below.  

 
Figure 1: Locality Plan 
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(See Annexure A for full size version of the Locality Plan) 

As indicated, the work is spread out over a large area, mainly to the north and east of the 
Knysna CBD. 

 
C3.17  TEMPORARY WORKS 

Temporary Works will be required as necessary to facilitate permanent works.  
 
C3.1.8 MANAGEMENT MEETINGS 

In order to facilitate the smooth functioning of the Works and to ensure the closest co-
operation between all the parties concerned, the Employers Agent will call for regular 
meetings to be held on the site or virtually, at which a senior member of the Contracting 
firm and the General Foreman of the Works will always be required to be present. 

In addition to the above, other persons will be required to attend these meetings as and 
when their presence is necessary, e.g., Consultants in all disciplines, representatives of 
the various Sub-Contractors, etc. Proper minutes of these meetings will be kept by the 
Employers Agent and copies will be circulated to all persons attending the meetings and 
to others who need to be kept informed. 

C3.1.9 FORMS OF CONTRACT ADMINISTRATION  

The Employers Agent shall provide necessary forms where available. 

C3.1.10 ELECTRONIC PAYMENTS 

The Contractor shall provide all required information to the Employer to facilitate 
electronic payments upon request. 

C3.1.11 DAILY RECORDS 

The Contractor shall keep daily records of people and equipment employed as well as a 
site diary in respect of work performed on the site. The site diary shall be presented DAILY 
to the Employers Agent’s Representative for his confirmation and signature. 

C3.1.13 PAYMENT CERTIFICATES 

Requirements will be in accordance with the Employer’s prescriptions. 

C3.1.14 NATURE OF THE CONTRACT 
The Contractor under this Contract is considered to be suitably experienced in the field of water 
infrastructure construction and installation, and is expected to organize and carry out the work 
specified hereunder in a competent manner.  The Specifications and Schedule of Rates covers 
the work envisaged, and no claims for extra payments will be entertained for problems 
foreshadowed in the Specification or due to limitations placed by this Specification. 

a) The Specifications are for the supply, installation, testing and commissioning of water 
infrastructure, for both raw water and potable water systems, and including civil, 
mechanical and electrical work as required.  

 For this the Contractor shall provide all labour, transport, plant, tools, equipment and 
materials and appurtenances, and shall perform all Works necessary to satisfactorily carry 
out the work, and to any further details as may be ordered by the Employer.  
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b) The Contractor shall employ only competent workmen for the execution of the Works, 
and all such Works shall be performed under direct supervision of the designated key 
personel. 
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C3.3: PROCUREMENT 

 
C3.3.1 NOT APPICABLE 
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C3.4: CONSTRUCTION (General and Particular Specifications) 

 
PART A:  GENERAL 
 
A1 APPLICABLE STANDARDIZED SPECIFICATIONS RELATING TO THE WORKS 

 
 Section   Description 

 SANS 1200 A : General 
 SANS 1200 GA : Concrete (Small works) 
 SANS 1200 C :   Site Clearance 
 SANS 1200 DB  :   Earthworks (pipe trenches) 
 SANS 1200 L  :   Medium Pressure Pipelines 
 SANS 1200 LB :   Bedding (pipes) 

 
PART B: AMENDMENTS TO THE STANDARD SPECIFICATION AND OTHER 

ADDITIONAL SPECIFICATIONS 
 
In certain clauses in the Standard Specifications, allowance is made for a choice to be 
specified in the Project Specifications between alternative materials or methods of 
construction and for additional requirements to be specified to suit a particular contract.  
Details of such alternatives or additional requirements applicable to this contract are 
contained in this part of the Project Specifications.  It also contains the necessary 
additional specifications required for this contract. 

 
The clauses and payment items dealt with in this part of the Project Specifications are 
prefixed “PS” and numbered sequentially. The number corresponding to the relevant 
clause or item number in the Standard Specifications is given in parenthesis. 
 
PS - Variations to Standard Specifications  
PSA  - General 
PSGA  - Concrete (Small works) 
 

 
New clauses and payment items not covered by clauses or items in the Standard 
Specifications have also been included here. 

 
Additional specifications where applicable are prefixed “P” and numbered 
alphabetically. 
 
P - Particular Specifications  
PA - Occupational Health & Safety 
PY - Palisade Fencing 
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PART B1 VARIATIONS AND ADDITIONS TO THE STANDARDIZED SPECIFICATIONS 

This section covers the variations and additions to the SANS 1200 Standard Specifications 
applicable to this Contract, as per SANS 1200. 

SUB-CLAUSE REFERENCE 

The sub clause in brackets refers to the sub clause in the standardized specifications of 
SANS 1200. 

PSA :  GENERAL (SANS 1200A) 

PSA 1 Scope (1) 

Replace sub-clause 1.1 with the following: 

"This specification covers requirements, principles and responsibilities of a general 
nature which are normally applicable to all civil engineering contracts as well as the 
requirements for the Contractor's establishment on Site." 

PSA 2 INTERPRETATIONS (2) 

PSA 2.3 Definitions (2.3) 

(a) General (a) 

Add the following definitions: 

“Task:   A quantified activity or operation. 

Task work:   Work paid for by the completed task or job. 

Daily rate:   The remuneration of a day’s work, regardless of output. 

Daily wage:   See daily rate. 

Task rate:   The remuneration for a completed task. 

Labour intensive construction:  

The employment of as great a portion of labour as is technically feasible to 
produce as high a standard of construction as demanded by the 
specifications and allowed by the funding available, thus the effective 
substitution of labour for mechanised or motorised construction 
equipment. 

(c) Measurement and payment (c) 

Replace the definitions for fixed charge, time-related charge and value-related charge 
with the following: 

"Fixed charge:  A charge that is not subject to adjustment on account of variation in 
the value of the Contract amount or the Contract time of completion. 

Time-related charge:  A charge, the amount of which is varied in accordance with 
the time for completion of the work as adjusted in accordance with 
the provisions of the Contract.” 

Value-related charge:  A charge, the amount of which is varied pro rata the final value 
of the measured work executed and valued in accordance with the provisions of the 
Contract.” 
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PSA 2.4 Abbreviations (2.4) 

(a) Abbreviations relating to standard documents (a) 

Add the following abbreviation: 

"CKS: SABS Co-ordinating Specification." 

PSA 2.9 Site Instruction Book (New Sub-Clause) 

Due to the dispersed nature of the project a formal hard copy site instruction book will 
not be utilised. 

Mobile communication in the form of a “What’s App” group. The group will be utilised 
for general discussion and logistics but will also be utilised to give and receive site 
instructions. 

A formal What’s App will be entitled SI-01, SI-02 etc. Confirmed receipt of the site 
instruction will be adopted in the form of delivery and read notifications. 

A register and record of all Site Instructions will be kept by the Employer’s 
Representative, and updated regularly.  The numbering system will be allocated strictly 
in order of date and time posted on the WhatsApp group. 

PSA 2.10 Request for Information (New Sub-Clause) 

Requests for Information will be communicated in the same form as the Site Instruction 
in PSA5. 

PSA 3 MATERIALS (3) 

PSA 3.1 Quality (3.1) 

Add the following: 

“"All manufactured materials supplied shall be new materials unless the contrary is 
specified.  All materials shall bear the standardization mark, whether so specified or 
not. 

The Contractor shall submit to the Engineer samples of all materials intended to be 
incorporated in the works, at least two weeks prior to the materials being required for 
construction. 

Where proprietary materials are specified, it is to indicate the quality or type of materials 
or articles required and where the terms "or other approved" or "or similar approved" are 
used in connection with proprietary materials or articles, it is to be understood that the 
approval shall be at the sole discretion of the Employers Agent”. 

PSA 3.3 Ordering of Materials (New Sub-Clause) 

The quantities set out in the Schedule of Quantities have been determined from 
calculations based on data available at the time and should therefore be considered to 
be only approximate quantities.  The liability shall rest entirely and solely with the 
Contractor to determine before ordering, the required types and quantities of the 
various materials required for the completion of the Works in accordance with the 
Specifications and the Drawings issued to the Contractor for construction purposes. 

Any reliance placed by the Contractor on the estimated quantities stated in the 
Schedule of Quantities issued for tendering purposes, or measurements made by the 
Contractor from the drawings issued for tendering purposes, shall be entirely at the 
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Contractor's risk, and the Employer accepts no liability whatsoever in respect of 
materials ordered by the Contractor on the basis of Tender Documents. 

PSA 4 SAFE-GUARDING MACHINERY 

PSA 4.1 Management of construction machinery 

Alter the reference to the “Machinery and Occupational Safety Act, 1983 (Act 6 of 1983)” 
to “Occupational Health and Safety Act, 1993 (Act 85 of 1993)” and General Machinery 
Regulations (GNR 1521 of 05 August 1988).  

PSA 4.2 Contractor's Office, Stores and Services (4.2) 

Alter the clause heading to “CONTRACTOR’S OFFICE, STORES, SERVICES AND 
HOUSING” 

Add the following: 

“The Contractor shall be responsible for the security of his construction camp (should he 
choose to provide one) on site and the construction site at his own cost.”  

“Neither housing nor shelters are available for the Contractor's employees, and the 
Contractor shall make his own arrangements to house his employees and transport 
them to and around the Site.   

PSA 4.3 Restriction on the Use of Construction Equipment (New Sub-clause) 

The Contractor shall use only hand tools and equipment in the construction of the 
portions of the Works identified as being a Labour-Intensive activity, except for the 
following items of mechanical Construction Equipment as approved by the Employers 
Agent: 

• vehicles to be used for transporting purchased items from the Contractor's 
campsite or the storage site, to the places on site where they will be incorporated 
into the Works 

• water bowser for transporting water 

• Excavation equipment (only where digging by hand is impractical due to the 
nature of the ground as determined by the Employers Agent). 

PSA 4.4  Plant for Construction Purposes (New Sub-clause) 

The Contractor's plant for construction purposes shall be of modern design, adaptable 
for the purpose for which it is required, in sound condition, and ample in capacity for 
carrying out the Works expeditiously.   

Should the Engineer be of the opinion that the plant in use is in any way unsuitable for 
carrying out the Works in a manner or at a rate commensurate with the requirements 
of the Contract, they shall have the right to call on the Contractor at any time during the 
progress of the works to provide additional or improved plant and tools as may be 
necessary to meet these requirements.  

PSA 5 CONSTRUCTION (5) 

PSA 5.1 Survey (5.1) 

PSA 5.1.1 Setting Out of the Works (5.1.1) 

Add: 
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“Where Labour Intensive work is specified, the Contractor shall be responsible for the 
setting out of the daily tasks for the labourers in his employ and for checking the daily 
tasks as set out.” 

PSA 5.3 Protection of Structures (5.3) 

Alter the reference to the “Machinery and Occupational Safety Act, 1983 (Act 6 of 1983)” 
to “Occupational Health and Safety Act, 1993 (Act 85 of 1993)” and General Machinery 
Regulations (GNR 1521 of 05 August 1988).  

PSA 5.4 Protection of Underground Services (5.4) 

Delete title and substitute the following: 

Protection of Exposed and Underground Services. 

Add to the Sub-Clause 

"Proving of services shall be paid for under the item/s included in the Schedule as 
approved by the Employers Agent ". 

PSA 5.7 Safety (5.7) 

Re-title this Sub-Clause “HEALTH AND SAFETY” and replace the contents of this Sub-
clause with: 

“All work under this Contract shall be carried out in terms of the Occupational, Health 
and Safety Act, (Act 85 of 1993) and shall be subject to its Construction Regulations, 2014. 
The Employer’s Project Health and Safety Specifications pertaining to this project are 
included under Particular Specifications.” 

PSA 5.9 Environmental Management (New Sub-Clause) 

Add the new sub-clause:  

“The Contractor shall take note of the mitigation requirements in the Environmental 
Management Plan (EMP), which has been included in Section C3.6 of the Contract 
Document and take the necessary steps for compliance with the EMP to ensure minimal 
environmental impact throughout the project duration.” 

PSA 7 TESTING (7) 

PSA 7.1 Principles 

PSA 7.1.1 Checking 

Replace this sub-clause with the following: 

“The Contractor shall carry out sufficient checks to satisfy himself and the Employers 
Agent that the materials used and the workmanship (i.e. the quality of construction, 
adherence to tolerances and, when applicable, the strength attained) comply 
consistently with the specified requirements, and the results of those checks shall be 
submitted to the Employers Agent. 

The contractor may use his own laboratory, if approved, or an approved independent 
laboratory for the execution of the abovementioned tests. All quality control tests to 
ensure that work is done according to specifications, will be for the contractor's account.  
It is assumed that these costs are included in the rates of items that are subjected to 
quality control tests. 
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All test results shall as soon as available immediately be given to the Engineer for 
approval. 

The Employers Agent may carry out such checks as deemed necessary at any point or 
at any depth or at any layer, as applicable.” 

PSA 8 MEASUREMENT AND PAYMENT 

PSA 8.1 Measurement 

PSA 8.1.2 Preliminary and general items or section 

PSA 8.1.2.2 Tendered Sums 

Replace the contents of this sub-clause with the following: 

The Contractor’s tendered sums under items PSA 8.3 and PSA 8.4 shall collectively cover 
all charges for: 

- Risks, costs and obligations in terms of the General Conditions of Contract and of 
this Standardized Specification, except to the extent that provision is made in 
these Project Specifications to cover compensation for any of these items of work. 

- Head-office and site overheads and supervision. 

- Profit and financing costs. 

- Expenses of a general nature not specifically related to any item or items of 
permanent or temporary work. 

- Providing facilities on Site for the Contractor’s personnel, including offices, storage 
facilities, workshops, laboratories, living accommodation, tools and equipment, 
ablutions, for providing services such as water, electricity, communications, 
sewerage, sewage and rubbish disposal,  for access roads to access the various 
parts of the works  and all other facilities required, as well as for the maintenance 
and removal on completion of the Works of these facilities and the cleaning-up of 
the camp site on completion of the works. 

- Dealing with water. 

PSA 8.2 Payment 

PSA 8.2.1 Fixed-charge and value-related items 

Replace the contents of this sub-clause with the following: 

“Payment of fixed charges in respect of item PSA 8.3 will be made as follows: 

Eighty per cent (80%) of the sum tendered will be paid once the facilities have been 
provided and approved.  The remaining twenty per cent (20%) will be paid once the 
Works have been completed, the facilities removed, and the camp site cleared and 
cleaned. 
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PSGA Concrete (Small Works) 

PSGA 3 MATERIALS (3) 

PSGA 3.2 Cement (3.2) 

PSGA 3.2.1 Applicable Specifications (3.2.1) 

Unless agreed to otherwise by the Employers Agent, the cement used on the Works shall 
be CEM 1, grade 42.5 complying with the requirements of SANS ENV 197-1. 

PSGA 3.2.2 Storage of Cement (3.2.2) 

Add to the sub-clause: 

“Cement shall not be kept in storage for longer than three weeks without the Employers 
Agent's permission.  The cement store shall be run on a first in, first out basis.” 

PSGA 3.4 Aggregates (3.4) 

PSGA 3.4.1 Applicable Specification (3.4.1) 

Add to the Sub-Clause: 

“Sand from a source selected by the contractor and approved by the Employers Agent 
after testing will be used under this Contract. 

The Contractor shall demonstrate by means of a report from an approved laboratory that 
the aggregates do not exhibit excessive shrinking properties, in accordance with clause 
C.14 of appendix C of SANS 1083. 

The fineness modulus of the sand aggregate shall not vary by more than 0.2 from the 
fineness modulus of the sand used in the trial mix.  Where the variation in fineness 
modulus exceeds this limit, the mix shall be adjusted to suit.  If the fineness modulus of 
the fine aggregate varies by more than 0.5 from the sand used in the trial mix, the 
Employers Agent may call for a new trial mix to be made for re-approval. 

PSGA 3.4.2 Use of Plums (3.4.2) 

The use of plums will only be permitted, if agreed to by the Employers Agent, in mass-
fill concrete. 

PSGA 3.8 Admixtures (New Sub-Clause) 

Unless approved by the Employers Agent, neither admixtures nor air-entraining agents 
shall be used in any concrete.  

PSGA 5 CONSTRUCTION (5) 

PSGA 5.1 Reinforcement (5.1)  

PSGA 5.1.1 Bending (5.1.1)  

Add to the Sub-Clause: 

“Reinforcement shall be cut with cropping or shearing equipment only.  Cutting torches 
shall not be used.” 

PSGA 5.1.2 Fixing (5.1.2) 

Add to the Sub-Clause: 
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“No welding of reinforcement will be permitted.” 

PSGA 5.3 Holes, Chases and Fixing Blocks (5.3) 

Add: 

“Fixing blocks for the attachment of fixtures may be embedded in concrete if the 
strength or any other desirable feature (such as appearance) is not, in the opinion of the 
Employers Agent, impaired thereby.” 

PSGA 5.3.1 Chamfers (New Sub-Clause) 

Unless otherwise noted on the drawings, all exposed sharp edges shall be chamfered 20 
x 20 mm. 

PSGA 5.4 CONCRETE (5.4) 

PSGA 5.4.1 Quality (5.4.1) 

PSGA 5.4.1.2 Consistency (5.4.1.2) 

Delete the paragraph (b) and substitute the following: 

(b) by the Employers Agent in respect of prescribed mix and strength concrete, or 

PSGA 5.4.1.4 Prescribed Mix Concrete (5.4.1.4) 

Replace the contents of the sub-clause with: 

“The grades of prescribed mix concrete are 
designated 20, 15 and 10 and are composed of 
cement, sand and stone, as specified herein 
before, proportioned as listed in the 
accompanying table. 

While the proportion of cement to the 
combined quantity of sand and stone must remain constant for each grade of concrete, 
as set out in the table, the relative proportions of sand and stone are to be adjusted if 
required by the Employers Agent, so as to attain the most suitable consistency of 
concrete, due allowance being made for the bulking of sand due to moisture. 

The addition of water shall be regulated by the use of properly calibrated containers, only 
sufficient water being added as will in the opinion of the Employers Agent, afford a 
workable mix. 

The fine and coarse aggregate approved for use in strength concrete Grade 25 is to be 
used for prescribed concrete mixed Grades 20 and 15. 

PSGA 5.4.1.5 Strength Concrete (5.4.1.5) 

Replace the contents of the sub-clause with: 

“The grades of strength concrete designated 
Grade 25 is composed of cement, sand and 
stone, as specified herein before, proportioned 
as listed in the accompanying table. 

At least three weeks before placing any 
strength concrete on the Works, the Contractor shall supply and deliver to a laboratory 
at his own cost, samples of the aggregates he proposes to use in the strength grade 

Grade 

Size of 
stone 

(mm) 

Cement 

(kg) 

Sand 

(m³) 

Stone 

(m³) 

20 19 50 0.11 0.140 

15 19 50 0.13 0.160 

10 37.5 50 0.16 0.22 

Grade 

Size of 
stone 

(mm) 

Cement 

(kg) 

Sand 

(m³) 

Stone 

(m³) 

30 19 50 0.080 0.110 

25 19 50 0.095 0.125 
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concrete.  While the proportion of cement to the combined quantity of sand and stone 
must remain constant for each grade of concrete, as set out in the table, the relative 
proportions of sand and stone may be adjusted to achieve the requirements of this 
Specification.  The proportions given above are to guide the Tenderer in pricing the 
grades of strength concrete.   

PSG 5.4.1.6 Ready Mixed Concrete (5.4.1.6) 

Delete the first sentence and substitute the following: 

“Concrete produced at a central concrete production facility other than at the site of the 
Works shall only be accepted for use in the Works with the prior and express approval of 
the Employers Agent.  When such approval has been given, the Employers Agent shall 
then decide whether or not to accept the test results obtained by the facility concerned.” 

PSG 5.4.1.7 No-fines Concrete (New Sub-Clause) 

No-fines concrete shall be composed of cement and coarse aggregate only, the fine 
aggregate being, omitted from the mix.  The proportions of the cement and stone shall 
be one part by volume of cement to eight parts by volume of stone.  The stone shall 
comply with the grading requirements of 19 mm single-sized crushed stone to Table 7 
of SANS 1083. 

Only sufficient water shall be added to the mix to produce a smooth grout to completely 
cover each and every particular of aggregate. 

Proportions may be varied on site with the approval (or to the direction) of the Employers 
Agent to obtain a more satisfactory result if so directed by the Employers Agent on site.  
The upper surface of the no-fines is to be finished off with a wood float to provide a 
smooth working surface while adding just sufficient dry mix mortar (1 to 8) to close the 
upper surface of the voids in order to prevent the ingress into the interstices of foreign 
matter. 

Mixing shall be carried out in a mechanical batching plant and the hopper shall first be 
charged with the aggregate to which a small quantity of water has been added to 
moisten the aggregate particles.  The cement shall then be added and shall be followed 
by the remainder of the water. 

The no-fines concrete shall be placed within 20 minutes of having been mixed and shall 
be rodded and hand tamped into position.  The use of vibrators will not be permitted. 

No traffic shall be permitted to traverse the surface of the no-fines concrete during the 
three days following upon the placing of the no-fines concrete and then only over planks 
or boards placed for this purpose. 

PSGA 5.4.1.8 Blinding Layer (New Sub-Clause) 

Add new sub-clause: 

Beneath all structural grades of concrete or elsewhere, if so ordered by the Employers 
Agent, or shown on drawings, the bottom of the excavation is to be covered by a blinding 
layer (screed) in Grade 15/20 concrete to a specified depth to prevent disturbance of the 
ground and to serve as an even and accurate positioned working floor for setting steel 
and placing foundation concrete. This blinding layer shall be laid immediately after 
excavations have been taken out and trimmed to the required depths and have been 
inspected and approved by the Employers Agent. 

PSGA 5.4.8 Concrete Surfaces (5.4.8) 
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PSGA 5.4.8.1 Unformed Concrete Surfaces (5.4.8.1) 

Add to the Sub-clause: 

"All unformed concrete surfaces shall be finished to one or more of the following classes 
of finishes: 

Class 1: Screeded Finish 

Immediately after being poured the concrete shall be screeded with a straight edge 
working between templates set accurately to line and level.  No mortar shall be added 
to overcome surface irregularities.  These shall be made good by rescreeding or by the 
addition of concrete. 

Class 2: Wood Floated Finish 

After screeding to line and level and when the water sheen has disappeared, the 
concrete surface shall be trowelled by hand with a wood float to a uniform consolidated 
surface free from any trowel marks and uniform in texture and appearance. 

Class 3: Steel Trowelled Finish 

Commence as for Class 2 and finish with a steel trowel.  The final finish shall be done at 
the correct time, for example, while the concrete is still sufficiently plastic to take polish 
but when it has hardened sufficiently to prevent drawing water and fine materials to the 
surface.  Any adherence of mortar to the steel trowel indicates that the correct stage has 
not yet been reached. 

PGSA 5.5 Positions of Surface Finishes (New Sub-clause) 

a) Top of foundations: Class 1 - Screeded finish. 

b) Top of slabs: Class 2 – Wood floated finish. 

PSGA 6 TOLERANCES 

PSGA 6.1 Basis of Measurement 

PSGA 6.1.2 Tolerances (6.1.2) 

Replace the contents of the sub-clause with: 

a) Surface Class 1 shall not vary by more than 6 mm measured from a 3 m straight 
edge placed anywhere on the surface. 

b) Surface Class 2 and 3 shall not vary by more than 3 mm measured from a 3 m 
straight edge placed anywhere on the surface 

c) Special surfaces such as bearing seats shall be finished to a higher degree of 
accuracy, as shown on the drawings." 

PSGA 5.4.11 Epoxy Grout (Epoxy mortar type only) (New Sub-Clause) 

Add new sub-clause: 

“The manufacturer’s instructions shall be observed when an epoxy grout is used.” 

PSGA 8 MEASUREMENT AND PAYMENT 

PSGA 8.1 Measurement and Rates (8.1) 

PSGA 8.1.3 Concrete (8.1.3) 
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Delete (sub-clause 8.1.3.1(b)) and substitute: 

“(b) No allowance will be made for concrete required to make up over break in soft, 
intermediate or hard rock excavation.  No payment will therefore be made for 
additional concrete or formwork, ordered in writing by the Employers Agent to 
replace over break.” 

Add to the sub-clause 8.1.3.3 a): 

“Any additional precautions required for adverse weather conditions shall be covered in 
the unit rate.” 

Delete from the first line of Sub-clause 8.1.3.3 (a) the words "the cost of the design of the 
mix in the case of strength concrete,". 

Add the following new Sub-clause after Sub-clause 8.1.3.3.  (d): 

“(e) Separate items have been included in the Schedule of Quantities for concrete 
complete with formwork for each particular grade of concrete or for structural units of 
similar size and shape, or for both.  The unit rates shall cover the cost of the provision of 
concrete (made with ordinary Portland Cement unless otherwise so scheduled); mixing, 
testing, placing, compacting, the forming of stop-ends and unforeseen construction 
joints, striking where necessary, together with the cost of all parts of formwork in contact 
with the concrete and the necessary bearers, struts, and other supports, plus the layout 
and plant necessary to erect and strike such formwork.” 

PSGA 8.3 Scheduled Reinforcement Items (8.3) 

Delete Unit: t and replace with Unit: kg 
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PART B2:  PARTICULAR SPECIFICATIONS   

PA OHSA 1993 HEALTH AND SAFETY SPECIFICATION 

PA.1 SCOPE 

The following information regarding the locality and scope of works are standard for all 
projects and applies to any person or organization. 

The following information may be used for referencing as applicable to the works to be 
done:  

• Occupational Health and Safety Act No. 85 of 1993 and Regulations (as amended); 
• Compensation for Injury and Occupational Diseases Act No. 100 of 1993 (as 

amended); 
• South African Bureau of Standards (SABS) 1200.  Standardized specification for 

civil engineering construction; 
• South African National Standard 1921-1 General Engineering and construction 

works; 
• South African National Standard 1921-3 Steelworks; 
• South African Council for the Project and Construction Management Professions 

(SACPCMP) 2013, and Scope of services for the CHS Agent, Manager and Officer 

PA.2 DEFINITIONS 

For the purpose of this contract the following shall apply: 

Employer” where used in the contract documents and in this specification, means the 
Employer as defined in the General Conditions of Contract and it shall have the exact 
same meaning as “Client” as defined in the Construction Regulations 2014.  “Employer” 
and “client” is therefore interchangeable and shall be read in the context of the relevant 
document. 

(a)    “Contractor” wherever used in the contract documents and in this specification, 
shall have the same meaning as “Contractor” as defined in the General 
Conditions of Contract. 

 In this specification the terms “principal contractor” and “contractor” are 
replaced with “Contractor” and “subcontractor” respectively. 

 For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the 
mandatory, without derogating from his status as an employer in his own right. 

(b) “Engineer” where used in this specification, means the Engineer as defined in the 
General Conditions of Contract. In terms of the Construction Regulations the 
Engineer may act as agent on behalf of the Employer (the client as defined in the 
Construction Regulations). 

PA.3 TENDERS 

The Contractor shall submit the following with his tender: 

(a) A documented Health and Safety Plan as stipulated in Regulation 5 of the 
Construction Regulations.  The Safety Plan must be based on the Construction 
Regulations 20014 and will be subject to approval by the Employer; 

(b) A declaration to the effect that he has the competence and necessary resources 
to carry out the work safely in compliance with the Construction Regulations 2014; 

(c) A declaration to the effect that he made provision in this tender for the cost of the 
health and safety measures envisaged in the Construction Regulations; and 
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(d) Failure to submit the foregoing with his tender, will lead to the conclusion that 
the Contractor will not be able to carry out the wor4k under the contract safely in 
accordance with the Construction Regulations. 

PA.4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

After award of the contract, but before commencement of construction work, the 
Contractor shall, in terms of Regulation 4, notify the Provincial Director of the 
Department of Labour in writing if the following work is involved: 

(a) The demolition of structures and dismantling of fixed plant of height of 3,0m or 
more; 

(b) The use of explosives; 
(c) Construction work that will exceed 30 days or 300 person-days; 
(d) Excavation work deeper than 1,0m; or 
(e) Working at a height greater than3,0m above ground or landings 

The notification must be done in the form of the pro forma included under Section C1.1) 
(Contract Data) of the tender document. 

A copy of the notification form must be kept on site, available for inspection by 
inspectors, Employer, Engineer, employees and persons on site. 

PA.5 RISK ASSESSMENT 

Before commencement of any construction work during the construction period, the 
Contractor shall have a risk assessment performed and recorded in writing by a 
competent person. (Refer Regulation 9 of the Construction Regulations 2014). 

The risk assessment shall identify and evaluate the risks and hazards that may be 
expected during the execution of the work under the contract, and it shall include a 
documented plan of safe work procedures to mitigate, reduce or control the risks and 
hazards identified. 

The risk assessment shall be available on site for inspection by inspectors, Employer, 
Engineer, subcontractors, employees, trade unions and health and safety committee 
members, and must be monitored and reviewed periodically by the Contractor. 

PA.6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

PA6.1 Health and safety plan 

The Contractor shall appoint his employees and any subcontractors to be employed on 
the contract, in writing, and he shall provide them with a copy of his documented Health 
and Safety Plan, or relevant sections thereof.  The Contractor shall ensure that all 
subcontractors and employees are committed to the implementation of his Safety Plan. 

PA6.2 Health and safety induction training 

The Contractor shall ensure that all employees under his control, including 
subcontractors and their employees, undergo a health and safety induction training 
course by a competent person before commencement of construction work.  No visitor 
or other person shall be allowed or permitted to enter the site of the works unless such 
person has undergone health and safety training pertaining to hazards prevalent on site. 

The Contractor shall ensure that every employee on site shall at all times be in possession 
of proof of the health and safety induction training issued by a competent person prior 
to commencement of construction work. 
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PA.7 APPOINTMENT OF SAFETY PERSONNEL 

PA7.1 Construction supervisor 

The Contractor shall appoint a full-time Construction Supervisor with the duty of 
supervising the performance of the construction work. 

He may also have to appoint one or more competent employees to assist the 
construction supervisor where justified by the scope and complexity of the works. 

PA7.2 Construction safety officer 

Taking into consideration the size of the project and the hazards or dangers that can be 
expected, the Contractor shall appoint in writing a full-time or part-time Construction 
Safety Officer if so decided by the Inspector of the Department of Labour. 

PA7.3 Health and safety representatives 

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer 
in terms of the Act for the execution of the contract, shall appoint a health and safety 
representative whenever he has more than 20 employees in his employment on the 
site of the works.  The health and safety representative must be selected from employees 
who are employed in a full-time capacity at a specific workplace. 

The number of health and safety representatives for a workplace shall be at least one for 
every 100 employees. 

The function of health and safety representative(s) will be to review the effectiveness of 
health and safety measures, to identify potential hazards and major incidents, to 
examine causes of incidents (in collaboration with his employer, the Contractor), to 
investigate complaints by employees relating to health and safety at work, to make 
representations to the employer (Contractor) or inspector on general matters affecting 
the health and safety of employees, to inspect the workplace, plant, machinery etc. on a 
regular base, to participate in consultations with inspectors and to attend meetings of 
the health and safety committee. 

PA7.4 Health and safety committee 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall 
establish one or more health and safety committee(s) where there are two or more 
health and safety representatives at a workplace.  The persons selected by the 
Contractor to serve on the committee shall be designated in writing. 

In function of the health and safety committee shall be to hold meetings at regular 
intervals, but at least once every three months, to review the health and safety measures 
on the contract, to discuss incidents related to health and safety with the Contractor and 
to keep record of recommendations and reports made by the committee. 

PA7.5 Competent persons 

In accordance with the Construction Regulations the Contractor has to appoint in 
writing competent persons responsible for supervising construction work on each of the 
following work situations that may be expected on the site of the works. 

(a) Risk assessment and induction training as described in Regulation 9 of the 
Construction Regulations; 

(b) Fall protection as described in Regulation 10; 
(c) Excavation work as described in Regulation 11; 
(d) Demolition work as described in Regulation 14; 
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(e) Scaffolding work as described in Regulation 16; 
(f) Suspended platform operations as described in Regulation 17; 
(g) Material hoists as described in Regulation 19 
(h) Bulk mixing plant as described in Regulation 20 
(i) Explosive powered tools as described in Regulation 21 
(j) Cranes as described in Regulation 22 
(k) Construction vehicle and mobile plant as described in Regulation 23 
(l) Control of all temporary electrical installation on the construction site as described 

in Regulation 23 
(m) Stacking and storage on construction sites as described in Regulation 28; and  
(n) Inspections of fire equipment as described in Regulation 29 

A competent person may be appointed for more than one part of the construction work 
with the understanding that the person must be suitably qualified and able to supervise 
at the same time the construction work on all the work situations for which he has been 
appointed. 

The appointment of competent person to supervise parts of the construction work does 
not relieve the Contractor form any of his responsibilities to comply with all requirements 
of the Construction Regulations. 

PA.8 RECORDS AND REGISTERS 

In accordance with the Construction Regulations the Contractor is bound to keep 
records and registers related to health and safety on site for periodic inspection by 
inspectors, the Engineer, the Employer, trade union officials and subcontractors and 
employees.  The following records and registers must be kept on site and shall be 
available for inspection at all times. 

(a) A copy of the OHSA 1993 Construction Regulations 2014; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the Contractor’s Health and Safety Plan 
(d) A copy of the notification of construction work  
(e) A health and safety file in terms of CR with inputs by the Construction Safety 

Officer  
(f) A copy of the risk assessment described in Regulation 9; 
(g) A full protection plan and the corresponding records of evaluation and training of 

employees working from elevated positions as described in Regulation 8; 
(h) Drawings pertaining to the design of structures and formwork and support work 

structures must be kept on site; 
(i) Pronouncement of the safety of excavations must be recorded in a register to be 

kept on site. 
(j) A copy of the certificate of the system design for suspended platform. 
(aa) A notice must be affixed around the base towers of material hoists to indicate the 

maximum mass load, which may be carried at any one time by material hoists. 
(bb) Maintenance records of material hoists and inspection results must be kept in a 

record book to be kept on site. 
(cc) A record of any repairs to or maintenance of a batch plant must be kept on site  
(dd) A warning notice must be displayed in a conspicuous manner when and wherever 

an explosive powered tool is used 
(ee) A register for recording of findings by the competent person appointed to inspect 

construction vehicles and mobile plant. 

PA.9 CONTRACTORS RESPONSIBILITIES 
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For this contract the Contractor will be the mandatory of the Employer (Client), as 
defined in the Act (OHSA 1993), which means that the Contractor has the status of 
employer in his own right in respect of the contract.  The Contractor is therefore 
responsible for all the duties and obligations of an employer as set out in the Act (OHSA 
1993) and the Construction Regulations 2014. 

Before commencement of work under the contract, the Contractor shall enter into an 
agreement with the Employer (Client) to confirm his status us mandatory (employer) for 
the contract under consideration. 

The Contractor’s duties and responsibilities are clearly set out in the Construction 
Regulations 2014 and are not repeated in detail, but some important aspects are 
highlighted hereafter, without relieving the Contractor of any of his duties and 
responsibilities in terms of the Construction Regulations. 

(a) Contractor’s position in relation to the Employer (client) 
In accordance with Section 4 of the Regulations, the Contractor shall liaise closely 
with the Employer or the Engineer on behalf of the Employer, to ensure that all 
requirements of the Act and the Regulations are met and complied with. 

(b) The principal contractor and contractor  
The Contractor is in terms of the definition in Regulation 2(b) the equivalent of 
Principle Contractor as defined in the construction Regulations, and he shall 
comply with all the provisions. 

Any subcontractors employed by the Contractor must be appointed in writing, 
setting out the terms of the appointment in respect of health and safety.  An 
independent subcontractor shall, however, provide and demonstrate to the 
Contractor a suitable, acceptable and sufficiently documented health and safety 
plan before commencement of the subcontract.  In the absence of such a health 
and safety plan the subcontractor shall undertake in writing that he will comply 
with the Contractor’s Safety plan, the health and safety specifications of the 
Employer and the Construction Regulations 2014. 

(c) Supervision of construction work 
The Contractor shall appoint the safety and other personnel and employees as 
required in terms of Regulation 6 and as set out in paragraph 7 above.  
Appointment of hose personnel and employees does not relieve the Contractor 
from any of the obligations under Regulation 6. 

(d) Risk assessment Regulation 7 
The Contractor shall have the risk assessment made as set out in paragraph 7 above 
before commencement of the work and it must be available on site for inspection 
at all times.  The Contractor shall consult with the Health and Safety committee or 
health and safety representative(s) etc. on a regular basis to ensure that all 
employees, including subcontractors under his control, are informed and trained 
by a competent person regarding health hazards and related work procedures. 

No subcontractor, employee or visitor shall be allowed to enter the site of works 
without prior health and safety induction training, all as specified in Regulation 7. 

(e) Fall protection (Regulation 8) 
Fall protection, if applicable to this contract shall comply in all respects with 
Regulation 8 of the Construction Regulations. 

(f) Structures (Regulation 9) 
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The Contractor will be liable for all claims arising from collapse or failure of 
structures if he failed to comply with all the specifications, project specifications 
and drawings related to the structures, unless it can be proved. 

That such collapse or failure can be attributed to faulty design or insufficient design 
standards on which the specifications and the drawings based. 

In addition, the Contractor shall comply with all aspects of Regulation 9 of the 
Construction Regulations. 

(g) Formwork and support work (Regulation 10) 
The Contractor will be responsible for the adequate design of all formwork and 
support structures by a competent person. 

All drawings pertaining to formwork shall be kept on site and all equipment and 
materials used in formwork, shall be carefully examined and checked for suitability 
by a competent person. 

The provisions of Regulation 10 of the Construction Regulations shall be followed in 
every detail. 

(h) Excavation work (Regulation 11) 
It is essential that the Contractor shall follow the instructions and precautions in 
the Standard Specifications and Project Specifications as well as the provisions of 
the Construction Regulations to the letter as unsafe excavations can be a major 
hazard on any construction site.  The Contractor shall therefore ensure that 
excavation work is carried out under the supervision of a competent person, that 
inspections are carried out by a Professional Engineer or Technologist, and that all 
work is done in such a manner that no hazards are created by unsafe excavations 
and working conditions. 

Supervision by a competent person will not relieve the Contractor from any of his 
duties and responsibilities under Regulation 11 of the Construction Regulations. 

(i) Demolition work (Regulation 12) 
Whenever demolition work is included in a contract, the Contractor shall comply 
with all the requirements of Regulation 12 of the Construction Regulations.  The fact 
that a competent person has to be appointed by the Contractor does not relieve 
the Contractor from any of his responsibilities in respect of safety of demolition 
work. 

(j) Tunneling (Regulation 13) 
The Contractor shall comply with Regulation 13 wherever tunneling of any kind is 
involved. 

(k) Scaffolding (Regulation 14) 
The Contractor shall ensure that all provisions of Regulation 14 of the Construction 
Regulations are complied with.  (Note: Reference in the Regulations to “Section 44 
of the Act” should read “Section 43 of the Act”). 

(l) Suspended platforms (Regulations 15) 
Wherever suspended platforms will be necessary on any contract, the Contractor 
shall ensure that copies of the system design issued by a Professional Engineer are 
submitted to the Engineer for inspection and approval.  The Contractor shall 
appoint competent persons as supervisors and competent scaffold erectors, 
operators and inspectors and ensure that all work related to suspended platforms 
are done in accordance with Regulation 15 of the Construction Regulations. 

(m) Boatswain’s chain (Regulation 16) 
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Where boatswain’s chains are required on the construction site, the Contractor 
shall comply with Regulation 16. 

(n) Material hoists (Regulation 17) 
Wherever applicable, the Contractor shall comply with the provisions of 
Regulations 17 to the letter. 

(o) Batch plants, 
Wherever applicable, the Contractor shall ensure that all lifting machines, lifting 
tackle, conveyors, etc. used in the operation of a batch plant shall comply with, and 
that all operators, supervisors and employees are strictly held to the provisions of 
Regulation18.  The Contractor shall ensure that the General Safety Regulations 
(Government Notice R 1031 of 30 May 1986), the Driven Machinery Regulations 
(Government Notice R 2271 of 11/10/1995) are adhered to by all involved. 

 In terms of the Regulations, records of repairs and maintenance shall be kept on 
site. 

(p) Explosive powered tools 
The Contractor shall ensure that, wherever explosive-powered tools are required to 
be used, all safety provisions of Regulation 19 are complied with. 

It is especially important that warning notices are displayed and that the issue and 
return of cartridges and spent cartridges be recorded in a register to be kept on 
site. 

(q) Cranes 
Wherever the use of tower cranes becomes necessary, the provisions of Regulation 
20 shall be complied with. 

(r) Construction vehicles and mobile plant 
The Contractor shall ensure that all construction vehicles and plant are in good 
working condition and safe for use, and that they are used in accordance with their 
design and intended use.  The vehicles and plant shall only be operated by workers 
or operators who have received appropriate training, all in accordance with all the 
requirements of Regulation 21. 

All vehicles and plant must be inspected on a daily basis, prior to use, by a 
competent person and the findings must be recorded in a register to be kept on 
site. 

(s) Electrical installation and machinery on construction sites 
The Contractor shall comply with the Electrical Installation Regulations 
(Government Notice R2920 of 23 October 1992) and the Electrical Machinery 
regulations (Government Notice R1953 of 12 August 1993).  Before commencement 
of construction, the Contractor shall take adequate steps to ascertain the presence 
of, and guard against dangers and hazards due to electrical cables and apparatus 
under, over or on the site. 

 All temporary electrical installations on the site shall be under the control of a 
competent person, without relieving the Contractor of his responsibility for health 
and safety of all workers and persons on site. 

(t) Use of temporary storage of flammable liquids on construction (Regulation 23) 
 The Contractor shall comply with the provisions of the General Safety Regulations 

(Government Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of 
the Construction Regulations to ensure a safe and hazard-free environment to all 
workers and other persons on site. 
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(u) Water environments 
 Where construction work is done over or in close proximity to water, the provisions 

of Regulation 24 shall apply. 

(v) Housekeeping on Construction sites 
 Housekeeping on all construction sites shall be in accordance with the provisions 

of the environment Regulations for workplaces (Government Notice R2281 of 16 
October 1987) and all the provisions of the Construction Regulations. 

(w) Stacking and storage on construction sites. 
 The provisions for the stacking of articles contained in the General Safety 

Regulations (Government Notice R1031 of 30 May 1986) as well as all the provisions 
of the Construction Regulations shall apply. 

(x) Fire precautions on construction sites. 
 The provisions of the Environmental Regulations for Workplaces (Government 

Notice R2281 of 16 October 1987) shall apply. 

 In addition, the necessary precautions shall be taken to prevent the incidence of 
fires, to provide adequate and sufficient for protection equipment, sirens, escape 
routes etc. all in accordance with the Construction Regulations. 

(y) Construction welfare facilities 
 The Contractor shall comply with the construction site provisions as in the Facilities 

Regulations (Government Notice R1593 of 12 August 1988) and the provisions of 
Regulation of the Construction Regulations. 

(z) Non-compliance with the Construction Regulations 2014 
 The foregoing is a summary of parts of the Construction Regulations applicable to 

all construction projects. 

 The contractor, as employer for the execution of the contract, shall ensure that all 
provisions of the Construction Regulations applicable to the contract under 
consideration are complied with to the letter. 
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PART B2:  PARTICULAR SPECIFICATIONS   

PY PALLISADE FENCING SPECIFICATION 
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C3.5: SITE INFORMATION  

C3.5.1 SITE AND ACCESS 

The specific work areas are all located within the Knysna Local Municipality, and within 
15km of the Knysna town CBD. (See Annexure A). 

Should access to a site prove to be difficult, the onus remains on the contractor to make 
a genuine attempt to reach the site in the presence of the Employer’s representative.   

C3.5.2 NATURE OF SITE, GROUND AND SUB-SOIL CONDITIONS 

Geotechnical investigations for the connecting infrastructure and civils works have not 
been carried out, and Tenderers must familiarize themselves with the site conditions. 

Allowance has been made in the schedule of quantities for items to cover the various 
ground and sub-soil conditions that could be encountered on site.   

The existing geological information is available and may be purchased from the Council 
for GeoScience.  Existing geohydrological information may be accessed through the 
Directorate of Geohydrology at the Department of Water & Sanitation (DWS) - 
“Geohydrological Maps Series of South Africa – 1998”. 

C3.5.3 SITE FACILITIES AVAILABLE 

3.5.3.1 Water 

There is no water available on site and the Contractor shall make his own 
arrangements to obtain water. 

3.5.3.2 Power 

The Contractor shall make his own arrangements for electricity supply to the site 
camp and elsewhere as required for the duration of the Contract. 

3.5.3.3 Contractor's Site Camp and Accommodation 

The Employer has not identified an area for the site camp and has not negotiated 
use of the land with the relevant landowner and / or relevant authority. The 
Contractor will be responsible for this, should he wish to establish a site camp. 

The Employer will not make housing, shelters, or transport available for the 
Contractor’s employees and the Contractor shall make his own arrangements to 
house his employees and transport them to the site.   

The “temporary buildings” and fencing are to be neat and presentable and the 
surrounding area must, at all times, be kept in a neat, clean and orderly 
condition.  The Contractor shall not cut down or damage any trees nor make any 
excavation without the written permission of the Employers Agent and shall 
leave the site in a clean condition. 

All buildings and fencing provided at the contractor’s site camps shall remain 
the property of the Employer at the end of the contract.  

3.5.3.4 Refuse Removal 

The Contractor shall be responsible for daily disposal of refuse and waste 
generated under this Contract.  The site camp and the site shall be kept clean, 
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neat and tidy to the Employers Agent's satisfaction.  The cost of refuse disposal 
shall be deemed to be included in the tendered rates for Site Facilities. 

C3.5.4 SITE FACILITIES REQUIRED 

3.5.4.1 Temporary offices 

No temporary offices are required for the Employers Agent. 

3.5.4.2 Temporary Latrines 

The Contractor shall provide adequate chemical toilet facilities for the use of the 
various workmen in accordance with the Regulations of the Department of 
Public Health and/or other authority and pay all charges in connection 
therewith; maintain same in a thoroughly clean and orderly condition; allow for 
moving the chemical toilets to new locations as necessary during the course of 
the Contract and finally remove such chemical toilets at completion and make 
good. 

3.5.4.3 Personnel 

One assistant must be made available to the Employers Agent, his 
Representative or the Clerk of Works, if so required. 

3.5.4.4 Survey Instruments 

The required survey instruments, including a GPS, and 100m steel tape must be 
available to the Clerk of Works at all times. 

3.5.4.5 Telephone / Telefax 

The Contractor shall provide his own telephone and/or fax facilities.  

C3.5.5 FEATURES REQUIRING SPECIAL ATTENTION 

3.5.5.1 Existing Services 

The Contractor shall carry out all his operations so as not to unnecessarily 
encroach on, or interfere with, trespass on, or damage adjoining lands, buildings, 
properties, road structures, pipelines, places and things, in the vicinity of the 
Works and so as not to interfere in any way at any time with the smooth and 
continuous operation of existing facilities except for periods when interference 
is planned. 

The Contractor must take all precautions against damaging existing structures 
or services or affecting the operation of the existing works.  The municipality and 
other service owners must be approached to indicate these existing 
underground services before any works in any area shall commence.  The 
contractor should request 7 days in advance for the indication of existing 
services. 

The Contractor will be held responsible for any damage to these services during 
the execution of the Works.  Damaged services must immediately be reported 
to the proper authority and repaired to the satisfaction of the Engineer.   

3.5.5.2 Providing Access  

Adequate trench crossings shall be provided by the Contractor at his own cost 
at all times.  Such temporary trench crossings shall be in the form of portable 
bridges, temporary backfill or other approved means and shall be capable of 
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permitting the safe passage of vehicles of mass not exceeding 2 tons. The 
Contractor shall also be responsible for maintaining such crossings and for 
removing them when they are no longer required. 

Where affected, roads shall be made safe and re-opened to traffic overnight.  
Barricades, traffic signs and drums erected according to the requirements of the 
SA Road Traffic Signs Manual shall be provided by the Contractor to suit specific 
conditions. 

The Contractor shall organize the work in such a manner as to cause the least 
possible inconvenience to the public and to the property owners adjacent to or 
affected by the work included in this Contract. If, as a result of restricted road 
reserve widths and the nature of the works, the construction of bypasses is not 
feasible, construction shall be carried out under traffic conditions in order to 
provide access to the properties. 

The Contractor may, with the approval of the Employers Agent, make 
arrangements with the occupiers of the affected properties to close off a portion 
of a street, road, footpath or entrance temporarily, provided the Contractor duly 
notifies the occupiers of the intended closure and its probable duration and shall, 
as punctually as possible, re-open the route at the prescribed time.  Where 
possible, the road shall be made safe and re-opened to traffic overnight.  Any 
such closure shall be made by arrangement between the Contractor and the 
occupiers and shall not absolve the Contractor from his obligations under the 
Contract to provide access at all times.  Barricades, traffic signs and drums shall 
be provided by the Contractor to suit the specific conditions. 

3.5.5.3 Surveying 

The Contractor must ensure that the specified tolerances are adhered to in 
setting out the works. 

Payment for the setting out will be deemed inclusive in the rates and no 
additional payment will be made in that regard. 

No beacons, reference pegs, corner pegs, etc. may be disturbed or removed 
without the prior consent of the Engineer. 

3.5.5.4 Source of Materials 

  The Contractor will be responsible for locating of all materials complying with 
the relevant minimum requirements to be used in this contract. No separate 
payments shall be made for this as all costs related thereto shall be deemed to 
be covered by the bid rates. 

3.5.5.5 Environmental Management  

A requirement for the approval of the project by the Department of 
Environmental Affairs is that the contractor must maintain the Environmental 
Management Plan as detailed under section 3.6 during the construction period 
to ensure that the environmental impact of the activity is minimized and that all 
mitigating requirements are met.  

No claims to maintain the Environmental Management Plan will be considered.  
Work required maintaining the Environmental Management Plan is considered 
to be included in the bid rates bid by the contractor. 

 Protection of the Environment  
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 All surplus material and rubbish arising from construction during and on 
completion of the contract must be removed from site.  Any dumping or disposal 
of waste must be at a recognised licensed landfill site. 

The location of stockpile areas for storing excavated material and of proposed 
spoil areas for surplus excavated material will be indicated by the Employers 
Agent. No deviation from these designated areas will be permitted without the 
written permission of the Employers Agent. 

The Environmental Management Programme (EMPr) is to be adhered to at all 
times.  

3.5.5.6 Occupational Health and Safety Act 

Separate allowance to be made in the Tender document for the Principal 
Contractor to comply with the Occupational Health and Safety Act (Construction 
Regulations).  

The project Health and Safety Specifications is attached as Section PA.  

Provision therefore is to be made as specified. These items are to be included in 
the Tender to be submitted. 

3.5.5.7 Courtesy  

In all dealings with the public, the contractor is requested to deal with 
discussions and disputes with deliberate courtesy and understanding, in close 
liaison with the Employer and the Employer’s representative.  On arrival in an 
area and that specific project locations, the contractor as directed by the 
Employer’s representative, shall introduce himself to the Employer’s area 
representative, community leader and / or a member of the representative water 
and / or sanitation committee.   

3.5.5.8 Facilities for Other Contractors 

There are other contracts planned on the site but these contracts will not 
interfere with the Contractor’s work. 

3.5.5.9 Protection of Existing Works 

The Contractor shall take all the necessary steps to protect any existing works 
against damage that may arise because of his operations on Site.  The Contractor 
shall bear the cost of the repair of damage to any service, the possible existence 
of which could reasonably have been ascertained by him in good time. 

Where the Contractor is responsible for the cost of repairs carried out by a 
Service Authority, the Contractor will be billed directly by the Service Authority 
concerned. 

3.5.5.10 Objectives (mission)  

The contractor and all of his operational staff are required to understand and be 
fully conversant with the objectives (mission) of the Employer.  This is to ensure 
clear ambiguous communication with the beneficiary communities and to avoid 
waved expectations that the Employer cannot meet.  Where available, a 
statement of the Employer’s objectives shall be issued to the contractor, and the 
contractor shall be fully briefed / trained on the contents therein.   

3.5.5.11 Labour Intensive Construction 
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An additional objective of this Contract is the optimum utilization of local 
resources.  One of the methods to be adopted to achieve this objective is through 
the implementation of labour-intensive construction methods. The Contractor is 
to maximise his construction team’s local labour content in this regard. Labour 
intensive construction is to be in accordance with the EPWP guidelines.  

3.5.5.12 Training  

Training local members of the beneficiary communities in the use and 
maintenance of water supply and sanitation installations may be required by the 
Employer / Employer’s representative from time to time.  The contractor shall be 
asked to allow such training sessions to be held by the Employer or Employer’s 
representative at the time of construction and or installation.    

3.5.5.13  Drawings 

The depths, pipe sizes and lengths of pipes as shown on drawings are subject to 
confirmation on site, and the Contractor shall submit all such information to the 
Engineer for confirmation before he commences any construction work. 

3.5.5.14 "As-builts" Drawings 

 The Contractor shall provide the Engineer with "as-built" drawings at the end of 
the contract indicating all levels, positions, coordinates, sizes, etc. 

 For this purpose an additional set of drawings will be kept in the site office, for 
the exclusive use of keeping as-built information. 

 The completion certificate shall only be issued after the Engineer has received a 
properly completed set of “As-Built” drawings from the Contractor. No separate 
payment shall be made for this service, as all costs related thereto shall be 
deemed to be included in the related items. 

3.5.5.15 Housing for contractor’s employees  

 No housing is available for the Contractor’s employees, and the Contractor shall 
make his own arrangement for housing his employees and transporting them 
to and from the site.  The Contractor is in all respects responsible for the housing 
and transporting of his employees and for the arrangement thereof, and no 
claim for extension of time due to any delays resulting from this, will be 
considered. 

3.5.5.16 Finishing, Tidying and Site Maintenance 

During the progress of the work and upon its completion, the site of the works 
shall be kept and left in a clean and orderly condition.  The Contractor shall at all 
times store materials and equipment for which he is responsible in an orderly 
manner and shall keep the site free from debris and obstruction. 

All plastic pipes are to be protected from direct sunlight with 80% shade cloth 
cover. All steel reinforcement shall be stored off the ground on timber pallets.  

Progressive and systematic finishing and tidying will form an essential part of 
this Contract.  On no account must spoil, rubble, materials, equipment or 
unfinished operations be allowed to accumulate in such a manner as to 
unnecessarily impede the activities of others, and in the event of this occurring, 
the Employer shall have the right to withhold payment for as long as may be 
necessary, in respect of the relevant Works in the areas(s) concerned, without 
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thereby prejudicing the rights of others to institute claims against the Contractor 
on the grounds of unnecessary obstruction. 

Finishing and tidying shall not be deferred to the end of the Contract. Works will 
not be certified as complete, until all finishing and tidying for the portion of the 
Works to be certified as complete, has been fully completed to the satisfaction 
of the Employers Agent. In this regard, payment for pipelines shall be made to a 
maximum of 80% pending clearing and tidying to the satisfaction of the 
Employers Agent, where after the balance will be certified for payment. 

All finishing and tidying shall be carried out to the best advantage of the project 
as a whole and in the closest cooperation with other Contractors. 
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C3.6: ENVIROMENTAL MANAGEMENT PLAN  

 

The Environmental Management Plan compiled by Sharples Environmental Services 
(SES) for the 2010 Equipping of BHE8 is to be used on this Contract.  All references to the 
Landowner (and to “PG Bison” specifically), are to be read as “the Landowner”, and shall 
apply to any Landowner on whose property the work under this Contract is being carried 
out. 

 

The EMP document is provided in Annexure C: 

PRE-CONSTRUCTION, CONSTRUCTION & OPERATIONAL PHASE ENVIRONMENTAL 
MANAGEMENT PLAN FOR BOREHOLE ON PG BISON PROPERTY, EMERGENCY 
BOREHOLES, KNYSNA 
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C3.7: ANNEXURES 

 
Annexure A : Locality Plan 
 
Annexure B : Figures and Drawings 
 
Annexure C : Environmental Management Plan (EMP) for the equipping of 
 boreholes (SES, 2010) 
 
Annexure D : Supplementary Environmental Management Plan (Drilling 
Refurbishment EMP - for reference) 
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ANNEXURE A: LOCALITY PLAN 
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ANNEXURE B: CONNECTING INFRASTRUCTURE AND CIVIL WORKS :  
• DRAWINGS AND FIGURES 
• STANDARD DRAWINGS 
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ANNEXURE C: ENVIRONMENTAL MANAGEMENT PLAN - CONNECTING 
INFRASTRUCTURE AND CIVIL WORKS :  
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ANNEXURE D: SUPPLEMENTARY ENVIRONMENTAL MANAGEMENT PLAN 
(TENDER 27 OF 2025/26 BOREHOLE REFURBISHEMENT WORKS) 
 
 


