



KNYSNA
Municipality
Munisipaliteit
uMasipala

TENDER REGISTER DATED 30 MARCH 2016

T 06/2016: PROVISION OF LOAN FINANCE

NO	TENDERER	TENDERED AMOUNT INCL VAT	ALTERNATIVE OFFER
1	ABSA Bank	Various interest rates	N/A
2	Nedbank		N/A
2	Fnb Bank		N/A

T 07/2016: MECHANICAL & ELECTRICAL UPGRADIG OF GOUNA PUMP STATION

NO	TENDERER	TENDERED AMOUNT INCL VAT	ALTERNATIVE OFFER
1	Delacom Solutions	766 632.77	N/A
2	Tricom Africa	919 726.27	N/A

T 03/2016: SUPPLY AND DELIVERY OF ELECTRICAL CABLES FOR A MULTI-YEAR PERIOD

NO	TENDERER	TENDERED AMOUNT INCL VAT	ALTERNATIVE OFFER
1	Allegiance	Various prices	N/A
2	MDL Electrical		N/A
3	Aberdare		N/A
4	Artovolt		N/A
5	Garden Route		N/A
6	Supreme Electrical		N/A
7	Tshwane Cables		N/A
8	PH Marketing		N/A
9	Torrent Industries		N/A
10	Actom		N/A
11	Park Boulevard		N/A
12	Voltex (Submitted late @ 12:06		N/A

T EOI 04/2016: EOI 04/2016 FOR THE PROVISION OF SERVICES FOR THE BUILDING WORKS FOR LOW INCOME HOUSES

NO	TENDERER	TENDERED AMOUNT INCL VAT	ALTERNATIVE OFFER
1	Doyi & Rhudulu		N/A
2	NR Hlangula		N/A
3	Heady Builders		N/A
4	Kamashaba Building		N/A
5	Ukholo Development		N/A
6	Milani Plumbing		N/A

7	Diya Bhejula		N/A
8	Singqomo Trading		N/A
9	RL & G Maintenace		N/A
10	Nibambene Trading		N/A
11	XP Construction		N/A
12	Mzwiwatolo General Trading		N/A
13	Magangile General Trading		N/A
14	Khakhana		N/A
15	Skiti General Enterprise		N/A
16	Science Builders		N/A
17	Limise Designers		N/A
18	Imvusa Trading 1853		N/A
19	Tsengwa Civil & Construction		N/A
20	Lize Contractors	Various are fixed/predetermined	N/A
21	A van Vuuren		N/A
22	Nonkamboze		N/A
23	Inyameko		N/A
24	Frieda's Construction		N/A
25	N.G Matha t/a Sinethemba Construction		N/A
26	Z.A Tribes		N/A
27	Ziniya Trading		N/A
28	SSTP Construction		N/A
29	Dumisani Yehana		N/A
30	T.E Xhashe		N/A
31	BJ Platjies		N/A
32	Bright & Bold		N/A
33	Ronosh Enterprises		N/A
34	Sisonke CX Contractors		N/A
35	Ikhakhaletu		N/A
36	620 Mbalentle		N/A
37	Malib Projects		N/A
38	G.L Solomzi		N/A

SCM OFFICIAL: C BEZUIDENHOUT



SCM OFFICIALS: MZWANELE MATO